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BUILDING SCHEDULE OF RATES (BSR)—2025             
MID YEAR REVISION  

 

 
This Document is valid from 15th of July 2025 to 31st of December 2025, 

prepared by the Department of Engineering Services, Central Provincial 

Council 

 

● Basic Prices 
 

The basic prices approved by the Central Provincial Price Committee on 

15.07.2025 are used to prepare the 2025 BSR - MID YEAR REVISION. 

 

 
● General Notes 

 
▪ This BSR is prepared following the principles of "Method of Measurement of 

Building Works (First Revision), SRI LANKA STANDARD 573:1999" 

▪ This document is to be used for buildings coming under the purview of the 

Central Provincial Council. 

▪ This document is to be used for estimation only. 

▪ The BSR is to be read in conjunction with the Standard Specification issued 

for building work by the Institute of Construction Training and 

Development (ICTAD) / Construction Industry Development Authority 

(CIDA), except where superseded by the notes or the descriptions in the 

schedule. 

▪ The rates do not include VAT. 
 

▪ These rates are derived and applicable only to four-story buildings.
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The working Rates of this BSR are calculated as follows: 
 

a. For the projects, New Construction and Maintenance/Improvement works 

where the Total Cost Estimate (TCE) is less than or equal to 5 million rupees 

 
✔ Overheads & Profit margin is taken as a maximum of 26% of the basic rates. 

(Applicable site overhead percentages shall be taken from Table 03) 

 
 

Table 01: Overhead and Profit breakdown for the Projects where TCE is less 
than or equal to rupees 5 million. 

 
Item No. Overhead Type Percentage 

A The site Overhead 16 (Max) 

B Profit 10 

C Total Overhead & Profit 26 (Max) 

 
✔ Working Rates = Basic Rates + Overheads & Profit Margin. 

 
 

 
b. For Projects of New Construction, Improvements & Maintenance Work 

where the Total Cost Estimate (TCE) is over 5 million rupees. 

 

✔ For Site Overheads, a Separate Preliminary bill shall be included. 

(Applicable site overhead percentages for the preliminary bill shall be 

taken from Table 03) 

✔ General Overheads & Profit margin is taken as 16% of the basic rates. 
 
 

Table 02: Overhead and Profit Breakdown for the Projects where TCE 
exceeds rupees 5 million. 

 
Item No. Overhead Type Percentage 

A General Overhead 06 

B Profit 10 

C Total Overhead & Profit 16 
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● Following is the breakup of Site overheads (Issued by the Construction Industry 

Development Authority (CIDA) in their Letter dated 03.10.2018) 

 
Table-03: Breakdown of Site Overheads. 

 
Item 

No. 

Site Overhead Percentage 

1 Supervision of work (wages of work supervisors) 1 

2 Supervision of labour (wages of gangers) 4 

3 Temporary work:  

 a) Access road & maintenance 0.2 

 b) Accommodation for labour 0.7 

 c) Store building 0.6 

 d) Fencing, Hoarding & Protection 0.3 

 e) Provision of water, Lights, etc 0.3 

 f) Clearing 0.2 

 g) Stacking of building materials, including cement & 

steel 

0.4 

4 Security for construction sites 0.8 

5 Tools and implements for miscellaneous work 0.9 

6 Setting out according to the drawings 0.5 

 Providing samples for testing 0.2 

7 Transportation of Supervisory staff 1.0 

8 Job office, furniture, stationery, suppliers, water, lights, etc. 0.9 

9 Wages for job office staff 1.2 

10 Transportation for job office staff 0.4 

11 Bonds for bid performance and Fidelity Guarantee 0.3 

 Providing Insurance of work and workman's compensation 0.5 

12 Interest for Capital investment 1.6 

 Total 16 

 
                     The preliminary item for the provision of "As-Built Drawings" 

shall be included separately in the preliminary bill.  
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         General Overhead percentage is calculated according to Table 04. 

 
 

Table 04: Breakdown of General Overheads 
 
 

Item 

No. 

General Overhead Percentage 

13 Head office and rent, lights, telephone, stationery, suppliers, 

furniture, etc., for the same. 

0.6 

14 Salaries of the Head Office Manager, engineers, and technical 
assistants, 

Draughtsmen, Clerks, Stenos, Typists, minor staff, and drivers 

1.2 

15 Transportation and subsistence for the head office staff 1.0 

16 Insurance, interest, and taxes on business 0.4 

17 Legal expenses and consultancy fees 0.2 

18 Workshop and yard rents, sheds, garages, and supplies 2.2 

19 Salaries of workshop and yard storekeepers, drivers, foremen, 

Mechanics and workmen. 

0.4 

 Total 6.0 

 
 
 
 
 

Reference: Construction Industry Development Authority (CIDA) 
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● Allowances to be made in the rates for the works on upper floors 

The rates included in this BSR are prepared only for the ground floor items. To obtain the 

rates for the other floors, the ground floor rates should be multiplied by the following 

factors. 

Table-06: Applicable factors for preparing upper floor Rates 
 
 

 Ground to 1st 
floor 

Ground to 
2nd floor 

Ground to 
3rd floor 

Formwork (sqr) 2% 4% 6% 

Concrete (cube) 3% 5% 7% 

9" Brickwork (sqr) 5% 7% 9% 

9" brickwork (cube) / R.R. 
Masonry 

5% 7% 10% 

4½" brickwork (sqr) 5% 7% 10% 

Steel reinforcement (cwt) 2.5% 5% 8% 

Plastering (sqr) 5% 10% 15% 

External Painting (sqr) 3% 6% 9% 

Floor tiling (sqr) 2% 4% 6% 

Wall tiling (sqr) 2% 4% 6% 

Roof Calicut tiles (sqr) 3% 6% 9% 

Roof asbestos (sqr) 3% 5% 7% 

Roof Zn/Al (sqr) 3% 5% 7% 

Ceiling work 3% 5% 7% 

 
 
 
  

● Imported Materials 
 

Materials approved by the Engineer to be used when imported materials are allowed.
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● Aluminum works 
 

a. All aluminium metalwork shall comply with specifications AA6063, T5 or BS 1474 of 

1972. Special attention should be drawn to the following details. 

* Alloy – AA6063 

* Temper–T5 

* Tensile strength–155 N/sq.mm (minimum 

* Anodizing Thickness–10-15 Micron, and should be confirmed to BS 3987 - 1974 

* Powder Coating Thickness– 60-80 microns, and should be confirmed to BS 6496: 1984 

* The Engineer / Architect should approve the sample 

* Thickness of extrusions for windows & partition–1.2 mm + 10 

* Thickness of extrusion for door–1.5 mm + 10% door 
  

Size of extrusion in members of Doors, Windows, and Partitions. 

* The visible finish size of the sash is to be a minimum of 65 mm 

* Width of frame members in doors–100 mm 

* Width of frame members in sliding doors–70 mm 

* Width of frame in casement window–60 mm 

* Width of partition & shop front–76 mm 
 

b. The colour anodized finish shall be a coating of non-fading and hard organic type in dark 

Bronze colour (Lower limit) compatible with the colour used. 

c. All extruded aluminium alloy sections shall be bronze anodized to a thickness of 15–20 

microns. The bidder should furnish a manufacturer's certificate that the anodized finish 

complies with the specified micron content. 

d. Screws used in the construction of frames shall be high tensile stainless steel or a non-

corrosive material compatible with aluminium. 

● Waterproofing 

For waterproofing, cementitious, elastomeric or bituminous materials shall be used, 

according to the situation. This should be approved by the Engineer described in the 
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contract agreement. 

 

● nc/Alum Roofing 

Zinc Aluminium coated profiled steel sheets 

⮚ For the Zn/Al sheets, 10 10-year guarantee should be given by the manufacturer. 

⮚ Material shall be done following ASTM A792M 

⮚ The coating mass is AZ150 (Minimum 150 gms/sq.m total on both sides), Zinc Alum profile 
roofing sheet. 

⮚ The nominal base metal thickness (BMT) should be 0.42 mm, and the total coated thickness 
(TCT) should be not less than 0.47 mm. HI-Tensile steel with a minimum 550 MPa yield 
strength, metallic hot dip coated Aluminium-Zinc Alloy (55% Aluminium, 43.5% Zinc, 
1.5% Silicon) 

⮚ The minimum rib size is 28 mm 

⮚ Fasteners must comply with Australian Standard AS 3566 Class 4 for outdoor use. For 
maximum water tightness, always position roof screws through the crests. For walling, you 
may use either crest or valley fixing. 

 
 

● For electrical cable sections given in BSR, the following table should be followed 

Table-07: Standard cable sizes for Electrical Installations 
 
 

Conductor cross-section 
mm2 

Conductor 
cross-section 
a/dia. (mm) 

mm2  

1.0 1/1.13 

1.5 1/1.38 

1.5 7/0.53 

2.5 7/0.67 

4.0 7/0.85 

6.0 7/1.04 

10 7/1.35 

16 7/1.70 

25 7/1.35 

30 19/1.53 

 
a = Number of strands 

dia. = Diameter of a conductor
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Method of Measurement 

● Bill of Quantities has been generally prepared according to the Standard Method of 

Measurements for Building work in Sri Lanka (SLS 573 1999) 

● Rates of each item include a 10km distance transport cost for the transport of cement, sand, 

metal, steel, and bricks. When the transport distance exceeds 10 km, additional transport 

costs should be added using the rates in Section Y. 

● Head transport cost shall be calculated using the rates in Section Z. The necessity of head 
transport shall be decided by the Engineer. 

● New rates shall be prepared for any item that deviates from the description of the BSR. 
● All unit rates are in Sri Lankan Rupees. 

 
Measurements of painting (Doors, Windows & Partitions) 

 
 

Measurement of painting, when both sides are painted, shall be calculated by multiplying 

the area of one side of the door, window or partition painted by the coefficients as below. 

✔ Doors, windows, or partitions fully glazed 1.25 

✔ Doors, windows, Glazed and panelled 1.75 

✔ Doors, windows fully paneled 2.25 

✔ Doors, windows, Battened, ledged & braced 2.25 

✔ Doors, windows with wooden louvers 3.00 

● SI–British conversion factors. 

Table 08: Conversion Table 
 

Mass 1kg 2.204 lb 

Length 1m 3.281 ft 

Volume 1m3 35.315 ft3 

1 Cuft 0.028 m3 

1 Sqrs 9.290 m2 

1 cu 2.831 m3 

1 sqft 0.092 m2 

1 lb 0.453 kg 

1 c.w.t. 50.802 kg 

1 gal 4.546 l 
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● Timber for different applications 
 

The engineer shall approve the use of timber species depending on the application. 
 

Under exceptional circumstances, any equivalent timber to the given species may be used 
with the approval of the Engineer. 

 
 
 

Structural timber for Roof work, ceiling frames, and Partitions 
Local timber: Palu, Wewarana, Liyan, Alubo, Pihimbiya, Valdel, Mee, Milla, 

Halmilla, Kohomba, Micro, Kolon, Madan, Hulanhik., Treated 
Grandis 

Imported timber:   Balau, Kempas, Tulang 
 

Valance board 
Local timber: Ginisapu, Gammalu, Suriyamara, Hulanhik. 
Kolon Imported timber: Tulang. 

 
Floor Boarding      Teak, Kumbuk 

Door, Window, 
and Fanlight For Frame: 
Local timber: Palu, Wewarana, Valdel, Mee, Milla, Halmilla, Hadawaka, 

Kohomba, Hulanhik. 
Imported timber: Balau, Thulang 

 
For sashes:   

Local timber: Halmilla, Hulanhik, Sooriya mara, Kohomba 
Imported timber: Thulang 

 
Beadings Lunumidella, Mahogany
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State Timber Corporation 

Timber Classifications 
Extracted from http://www.timco.lk/stc/files/CLASSIFICATIONofTIMBER.pdf 
on 01/12/2022 

CLASSIFICATION OF TIMBER 

(Logs & Sawn Timber) 
 

Super Luxury Class: 
Teak, Ebony, Nedun, Calamander 
Luxury Class: 
Satin, Halmilla, Milla, Mahogany (Narrow-leaved), Mahogany (Broad-leaved), Jak 

Special Class Upper: 
Gammalu, Hulanhik, Margosa, Suriyamara, Rannai, Wewarana, Kolon, Velang, Palu 

Special Class: 
Tamarind (Hard Wood), Kumbuk, Eucalyptus microcorys 

Class I: 
Tawwanna, Uva Mandora, Munamal, Ubberiya, Eucalyptus Pilularis, Eucalyptus Citriodora, 
Accasia Melanoxylon, Panakka, Hora, Kirihambiliya, Urukanu or Uruhonda, Mandora, 
Pihimbiya, Etathimbiriya or Ginikulu, Helamba, Del, Liyan, Neralu, Madan, Kon, Kirikon, 
Wanami, Mi, Na (Mesua ferrea), Ketakela, Pathkela & Keeriya, Trestania comserta, Paramara, 
Hedawaka, Treated Grandis, Damba, Dambu, Domba. 

Class II: 

All Dun species other than Thiniyadun, All Keena species other than Walukeena, Alubo, Dawata, 
Dawul–Kurundu, Godapara, Halmandora, Panamora, Wa, Welipenna, Toona, Mary, Karaw, 
Panu-Dan, Rathatiya, Thimbiri, Derana, Na Imbul, Gonapana, Thiththeta, Kosganna, Kiripedda, 
Talang, Eucalyptus Grandis, Cypress, Ethdemata, Ginisapu, Ehela, Boron Treated Sawn 
Rubberwood, Alastoniya (Havari Nuga), Boron Treated Sawn Pinus, Eucalyptus Robusta (Red 
Gum), Eucalyptus Globulus (Blue Gum), Comporta, Redness, Coconut, Eucalyptus Thoraliyana, 
Eucalyptus Kamaldensis, Kaya, Eucalyptus Tereticornis, Accacia docaran, Acacia mangium, 
Lunumidella. 

Class III: 

Aridda, Malabada, Diyathaliya, Pinus, Thelambu, Bath-hik, Atamba, Bulu, Kahata, Rubber, 
Rata-Amba(Mango), Ratadel, Davu, Godakaduru, Gokatu, Sabbukku (Graviliya), Godakirilla, 
Mora, Kataboda, Goraka, Tammarin (Sapwood), Bakme, Kakuna, Casurina (Kasa Kasa), Beli, 
Dunumandala, Batadomba. 

Class III Others: 

All species are not otherwise classified. 
 

 
General Manager 
State Timber Corporation 
2019.12.03
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Testing of Precast Concrete products 
 
 

● Cement Blocks 

The test report shall be submitted by the contractor on compressive strength for every 500 
cement blocks supplied to the site. When the number of blocks involved in the project is 
less than 500, the engineer shall decide the necessity of the test. 

● Interlock Blocks 

The test report shall be submitted by the contractor on compressive strength for every 800 
interlock block supplied to the site. When the number of blocks involved in the project is 
less than 800, the engineer shall decide the necessity of the test. 

 
● Fence Posts. 

 

The test report shall be submitted by the contractor on the compressive strength of 
concrete (Rebound Hammer Test) for every 15 fence posts 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 

 



BSR 
NUMBER

DESCRIPTION UNIT
 With OH & P 

16% 
 Without OH & 

P 

SECTION C - DEMOLITION / ALTERATION 
/ REPAIR AND MAINTENANCE

C1 DEMOLITIONS
Hacking up pavings

C-001
Demolishing, Hacking up & clearing debris 
away of floor paving brick or rubble 
inclusive of rendering.

m2                241.00                 207.00 

C-002
Demolishing, Hacking up & clearing debris 
away of floor concrete, inclusive of 
rendering.

m2                321.00                 277.00 

C1.6 - Brickwork and Masonry

C-003
Demolishing bricks / Masonry block walls up 
to 112.5mm thick inclusive of plaster and 
any fixtures including debris cleared away.

m2                643.00                 554.00 

C-004

Demolishing bricks / Masonry block walls 
thickness 112.5 mm to 225mm, inclusive of 
plaster and any fixtures including debris 
cleared away.

m2                593.00                 511.00 

C-005
Demolishing and clearing debris of 225mm 
wide drain in brick masonry.

m                318.00                 274.00 

C-006
Demolishing rubble masonry in cement and 
sand inclusive of plaster and any fixtures, 
rubble stacked and removing debris.

m3            3,282.00              2,829.00 

C1.8 - Flooring and Ceiling

C-007
Demolishing & clearing tiled, glazed floor or 
wall. (including cement bedding)

m2                639.00                 551.00 

C-008

Removing asbestos ceiling including timber 
framework, stacking serviceable materials 
and debris cleared away in a single-story 
building.

m2                421.00                 363.00 

C1.9 - Roofs

C-009

Removing & clearing debris away 
Corrugated sheets, iron, asbestos or 
aluminium alloy from roofs, excluding 
frameworks in single-storied buildings.

m2                  91.00                    78.00 

C-010

Removing & clearing debris away 
Corrugated sheets, iron, asbestos or 
aluminium alloy from roofs, including 
framework inclusive of wiring and fixtures, 
gutters, valance boards etc.. in single-storied 
buildings.

m2                273.00                 235.00 

BUILDING SCHEDULE OF RATES - 2025 SECOND HALF

Page 1



BSR 
NUMBER

DESCRIPTION UNIT
 With OH & P 

16% 
 Without OH & 

P 

BUILDING SCHEDULE OF RATES - 2025 SECOND HALF

C-011

Removing & clearing debris away 
Corrugated sheets, iron, asbestos or 
aluminium alloy from roofs including 
framework inclusive of wiring and fixtures, 
gutters, valance boards etc.. in two-storied 
buildings.

m2                293.00                 252.00 

C-012

Removing & clearing debris away 
Corrugated sheets, iron, asbestos or 
aluminium alloy from roofs, excluding 
frameworks in two-storied buildings.

m2                  97.00                    83.00 

C-013

Removing & clearing debris away 
Corrugated sheets, iron, asbestos or 
aluminium alloy from roofs including 
framework inclusive of wiring and fixtures, 
gutters, valance boards etc.. in three-storied 
buildings.

m2                313.00                 270.00 

C-014

Removing & clearing debris away 
Corrugated sheets, iron, asbestos or 
aluminium alloy from roofs, excluding 
frameworks in three-storied buildings.

m2                104.00                    89.00 

C-015

Removing & clearing debris away tiles 
Calicut or half round, removed from roofs of 
single-storied buildings excluding 
framework including stacking serviceable 
materials and debris cleared away.

m2                160.00                 138.00 

C-016

Removing & clearing debris away, tiled roof 
with framework inclusive of wiring and 
fixtures, gutters, valance boards etc., stacking 
serviceable materials and debris cleared 
away in single-storied buildings.

m2                434.00                 374.00 

C-017

Removing & clearing debris away tiles 
Calicut or half round, removed from the roof 
of two-storied buildings excluding 
framework including stacking serviceable 
materials and debris cleared away.

m2                241.00                 207.00 

C-018

Removing & clearing debris away, tiled roof 
with framework inclusive of wiring and 
fixtures, gutters, valance boards etc., stacking 
serviceable materials and debris cleared 
away in two-storied buildings.

m2                594.00                 512.00 
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C-019

Removing & clearing debris away tiles 
Calicut or half round, removed from the roof 
of three storied buildings and above 
excluding framework, including stacking 
serviceable materials and debris cleared 
away.

m2                321.00                 277.00 

C-020

Removing & clearing debris away, tiled roof 
with framework inclusive of wiring and 
fixtures, gutters, valance boards etc., stacking 
serviceable materials and debris cleared 
away in three-storied buildings.

m2                755.00                 651.00 

C-021 Removing & stacking Ridges, asbestos or tile. m                117.00                 101.00 

C-022
Removing & stacking Gutters, downpipes, 
valleys GI or PVC including specials.

m                  80.00                    69.00 

C-023
Removing & stacking Boards, valance and 
barge.

m                  61.00                    52.00 

C1.10 - Truss

C-024
Removing and stacking trusses steel or 
timber 6.1m (20 L.ft) of span from a single-
storied building.

nr            6,119.00              5,275.00 

C-025
Removing and stacking trusses steel or 
timber 7.6m (25 L.ft) of span from a single-
storied building.

nr            7,648.00              6,593.00 

C-026
Removing and stacking trusses steel or 
timber 9.1m (30 L.ft) of span from a single-
storied building.

nr            9,178.00              7,912.00 

C1.11 - Walls

C-027
Demolishing reinforced concrete walls, 
beams or slabs up to the first floor and 
debris cleared away.

m3          21,081.00           18,173.00 

C-028
Demolishing reinforced concrete walls, 
beams or slabs up to the second floor and 
debris cleared away.

m3          22,162.00           19,105.00 

C-029
Demolishing reinforced concrete walls, 
beams or slabs up to the third floor and 
debris cleared away.

m3          23,784.00           20,503.00 

Doors & Windows

C-030
Removing & stacking door or window (sash 
with frame) size up to 4.0m2 from existing 
walls.

nr            4,012.00              3,459.00 

C-031
Removing & stacking Door or window (sash 
with frame) size over 4.0m2 from existing 
walls.

nr            4,533.00              3,907.00 

C-032
Removing & stacking Door or window sash 
size up to 4.0m2 from existing frames.

m2                383.00                 330.00 
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C-033
Removing & stacking Door or window sash 
only size over 4.0m2 from the existing frame.

m2                575.00                 496.00 

Sanitary fittings & Accessories

C-034
Removing and staking Low-level suits, 
squatting closets.

nr            1,189.00              1,025.00 

C-035
Removing & stacking Wash basins, cisterns, 
sinks, and urinals.

nr                743.00                 640.00 

C-036 Removing & stacking Pipes PVC, GI. m                  39.00                    33.00 
C2 ALTERATIONS

C-037

Supplying & fixing approved closet squatting 
foot rest type (Orissa pan) with trap, 
supplied and fixed to working order, 
including connection to sewer line. Rate 
includes for breaking floor and concreting, 
cement rendering in damaged areas. 
(Squatting pan rate not included)

nr          15,664.00           13,504.00 

C-038 Removing and re-fixing available wash basin. nr            4,890.00              4,215.00 

C2.3 - Removing finishings

C-039
Paint, removing from any surfaces with a 
blow lamp.

m2                479.00                 413.00 

C-040
Chipping & clearing debris away from brick 
wall plasters or brick floor rendering.

m2                359.00                 310.00 

C-041
Chipping & clearing debris away from 
concrete wall plasters or concrete floor 
rendering.

m2                539.00                 465.00 

C-042

Cement, lime and sand plaster, breaking the 
damaged areas and replastering with 20mm 
thick 1:1:5 cement, lime and sand, finished 
smooth with lime putty.

m2            1,827.00              1,575.00 

C-043

Cement and sand rough plaster, breaking the 
damaged areas and replastering with 1:1:5 
cement, lime and sand plaster, finished semi-
rough with a wooden float.

m2            1,500.00              1,293.00 

C-044

Floor re-rendering with 1:3 cement and sand 
after demolishing and clearing damaged 
areas, providing expansion joints filled in 1:2 
bitumen and sand (Rate including for 
curing).

m2            1,764.00              1,521.00 

C2.4 - Removing coverings

C-045
Removing & stacking partitions, weld mesh, 
shelves from existing walls.

m2                349.00                 301.00 
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C-046

Uprooting & stacking all materials barbed 
wire up to 5 strands fence (Barbed wire 
Tobe rolled up, Length of the fence to be 
measured).

m                463.00                 399.00 

C-047
Refixing available RCC fence posts, Rate 
includes for concreting 1:3:6(40mm) where 
necessary.

nr            1,154.00                 995.00 

C-048
Strengthen & fixing available barbed wire 14 
gauge 4 points, on exiting concrete or timber 
fence posts.

m                  48.00                    41.00 

C-049
Supplying & fixing GI barbed wire 14 gauge 
4 Points, on existing concrete or timber 
fence posts.

m                  78.00                    68.00 

C3 REPAIRS AND MAINTENANCE
C3.2 - Brick work/ Masonry with 
available material

C-050
Brickwork in 1:5 cement sand mortar 
112.5mm thick (Nominal) using available 
bricks.

m2            2,097.00              1,808.00 

C-051
Brickwork in 1:8 cement & sand mortar 
225mm thick (Nominal) or above. (using 
available bricks)

m3          12,897.00           11,118.00 

C-052
R.R. masonry in 1:5 cement and sand mortar 
in foundations using available rubble.

m3          19,700.00           16,983.00 

C3.3 - Repointing

C-053
Replacing glass panes plain / pinhead 3mm 
in complete.

m2            4,424.00              3,814.00 

C-054
Replacing glass panes plain / pinhead 
4.6mm in complete.

m2            5,458.00              4,705.00 

C-055

Fabricating and fixing Security weld mesh in 
open-type buildings in GI weld mesh 50mm 
x 50mm SWG 10, welded on 40mm x 40mm 
x 5mm MS angle frame complete with 
application of two coats enamel paint over 
two coats of anticorrosive paint (using 
available weld mesh ).

m2            6,404.00              5,521.00 

C-056

Fabricating and fixing security weld mesh on 
existing window frames complete with class 
1 timber beadings, and applying two coats of 
paint to match the existing including two 
coats of enamel paint & primer undercoat.

m2            3,666.00              3,160.00 

C-057
Laying Calicut tiles (available) on a roof (For 
scattered laying) up to 10 tiles per building 
only.

nr                  14.00                    12.00 
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C-058
Supplying and laying of new Calicut tiles 
(scattered laying where necessary) up to 25 
tiles per building only.

nr                  97.00                    84.00 

C-059
Shifting and re-laying after cleaning Calicut 
tiles. (For measurements of area not 
exceeding 25 tiles).

nr                  58.00                    50.00 

C-060

Replacing Asbestos roofing sheets with new 
sheets on an existing framework. With new 
nuts and bolts, apply two coats of emulsion 
paint on the underside of the sheet etc. (For 
roofs of area above 30 m2)

m2            3,666.00              3,160.00 

C-061

Replacing Asbestos roofing sheets with new 
sheets on an existing framework. With new 
nuts and bolts, apply two coats of emulsion 
paint on the underside of the sheet etc. (For 
roofs of area up to 30 m2)

m2            3,863.00              3,330.00 

C-062

Refixing available Asbestos roofing sheets on 
an existing framework. With new nuts and 
bolts & etc. (Framework measured 
separately)

m2                401.00                 345.00 

C3.5 - Old ceilings and beams

C-063

Cleaning and placing available roof trusses in 
position, supplying necessary bolts and 
templates, 6m (20 L.ft) to 7.2m (24 L.ft) 
spans.

nr          19,488.00           16,800.00 

C-064

Cleaning and placing available roof trusses in 
position, supplying necessary bolts and 
templates, 7.6m (25 L.ft) to 8.7m (29 L.ft) 
span.

nr          22,533.00           19,425.00 

C-065

Cleaning and placing available roof trusses in 
position, supplying necessary bolts and 
templates, 9.1m (35 L.ft)and above up to 
12.2m (40 L.ft) span.

nr          25,578.00           22,050.00 

C-066

Fixing available steel purlins on roof 
structures complete with necessary bolts, 
welding, cleaning and painting two coats of 
anticorrosive paints etc.

m                488.00                 421.00 

C3.10 - Repairing Timber

C-067

Replacing with new class 1 timber 50mm x 
25mm (nominal) for reapers including an 
application of two coats of wood 
preservative(stain) (Only up to 4.60m2 of 
roof area).

m                256.00                 221.00 
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C-068

Replacing with new kempus timber 50mm x 
25mm (nominal) for reapers including an 
application of two coats of wood 
preservative(stain) ( Only up to 4.60m2 of 
roof area).

m                446.00                 385.00 

C-069

Replacing with new class 1 timber 50mm x 
50mm (nominal) for battens including an 
application of two coats of wood 
preservative(stain) (Only up to 4.6m2 of roof 
area).

m                420.00                 362.00 

C-070

Replacing with new kempus timber 50mm x 
50mm (nominal) for batons including an 
application of two coats of wood 
preservative(stain) ( Only up to 4.6m2 of 
roof area)

m                800.00                 690.00 

C-071

Replacing with new class 1 timber 50mm x 
100mm (nominal) for joists/ rafters, 
including an application of two coats of 
wood preservative (stain) ( only up to 4.6m2 
of roof area).

m            1,559.00              1,344.00 

C-072

Replacing with new kempus timber 100mm 
x 50mm (nominal) for joists/ rafters 
including an application of two coats of 
wood preservative (stain) ( only up to 4.6m2 
of roof area)

m            2,269.00              1,956.00 

C-073
Cleaning and fixing timber (available), on a 
roof, size 50mm x 25mm.

m                  91.00                    79.00 

C-074
Cleaning and fixing timber (available), on a 
roof, size 50mm x 50mm.

m                  99.00                    86.00 

C-075
Cleaning and fixing timber (available), on a 
roof, size 100mm x 50mm.

m                445.00                 383.00 

C-076
Cleaning and fixing timber (available), on a 
roof, size 100mm x 75mm.

m                445.00                 383.00 

C-077
Cleaning and fixing timber (available), on a 
roof, size 125mm x 50mm.

m                445.00                 383.00 

C-078
Repairing and re-fixing of door and window 
frames, timber if used measured separately.

nr                696.00                 600.00 

C-079
Repairing and re-fixing of door or window 
sash (timber, except beadings if used 
measured separately).

m2            3,745.00              3,229.00 

C-080
Repairing door & window frames using 
treated kempas, 95mm x 45mm (Nominal).

m            2,408.00              2,076.00 

C-081
Repairing door & window frames using 
treated kempas, 95mm x 70mm (Nominal).

m            3,458.00              2,981.00 

C-082
Repairing door & window frames using Jack 
timber 95mm x 45mm (Nominal).

m            3,071.00              2,647.00 
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C-083
Repairing door & window frames using Jack 
timber 95mm x 70mm (Nominal).

m            4,189.00              3,611.00 

C-084
Repairing door sash using class 1 or above 
timber up to 28mm thick planks. ( Up to 
2.0m2)

nr          10,667.00              9,196.00 

C-085
Repairing door sash using special class or 
above timber up to 28mm thick planks. ( Up 
to 2.0m2)

nr          12,753.00           10,994.00 

C-086
Repairing glazed / panelled window sash 
using class 1 or above timber up to 28mm 
thick planks. ( Up to 1.2m2)

nr            6,225.00              5,366.00 

C-087
Repairing glazed / panelled window sash 
using special class or above timber up to 
28mm thick planks. ( Up to 1.2m2)

nr            7,268.00              6,266.00 

SECTION D - EXCAVATION AND 
EARTHWORK
D1 - Site preparation

D-001 Clearing jungle along the fence. m2                  95.00                    82.00 

D-002
Cutting coconut trees removing root balls 
and stacking logs.

nr          10,106.00              8,712.00 

D-003 Cutting coconut trees and removing stumps. nr            7,134.00              6,150.00 

D-004
Cutting trees girth 0.5m to 1.0m, removing 
root balls and stacking logs.

nr          16,129.00           13,905.00 

D-005
Cutting trees girth 0.5m to 1.0m and stacking 
logs.

nr          10,155.00              8,755.00 

D-006
Cutting trees girth 1.0m to 1.5m, removing 
root balls and stacking logs.

nr          23,298.00           20,085.00 

D-007
Cutting trees girth of 1.0m to 1.5m and 
stacking logs.

nr          17,324.00           14,935.00 

D-008
Cutting trees girth 1.5m to 2.0m, removing 
root balls and stacking logs.

nr          33,454.00           28,840.00 

D-009
Cutting trees girth 1.5m to 2.0m and stacking 
logs.

nr          27,480.00           23,690.00 

D-010
Cutting trees girth 2.5m to 3.0m, removing 
root balls and stacking logs.

nr          56,753.00           48,925.00 

D-011
Cutting trees girth 2.5m to 3.0m and stacking 
logs.

nr          50,779.00           43,775.00 

D-012
Cutting trees girth 3.0m to 3.5m, removing 
root balls and stacking logs.

nr          66,908.00           57,680.00 

D-013
Cutting trees girth of 3.0m to 3.5m and 
stacking logs.

nr          60,934.00           52,530.00 

D2 - Excavation

D-014
Earth excavation in topsoil for preservation, 
average depth of 200 mm and stockpiling 
within 30m.

m2                443.00                 382.00 

Page 8



BSR 
NUMBER

DESCRIPTION UNIT
 With OH & P 

16% 
 Without OH & 

P 

BUILDING SCHEDULE OF RATES - 2025 SECOND HALF

D-015
Earth excavation in levelling site inclusive of 
haulage up to 30m. (manual cutting only up 
to 450m3) Average depth <= 300mm.

m2                507.00                 437.00 

D-016
Earth excavation in levelling site inclusive of 
haulage up to 30m. (manual cutting only up 
to 450m3) Average depth > 300mm

m3            2,217.00              1,911.00 

D-017
Earth excavation in levelling site inclusive of 
haulage up to 30m. (machine cutting only) in 
ordinary soil.

m3                286.00                 246.00 

D-018
Excavation and levelling site in soft rock 
involving manual digging, including haulage 
up to 30 m.

m3            3,268.00              2,817.00 

D-019
Excavation in foundations in normal earth 
up to a depth of 1.0 m including backfilling, 
compacting and disposal of surplus earth.

m3            2,217.00              1,911.00 

D-020

Excavation in foundations in normal earth, 
depth greater than 1.0 m and up to 2.0m 
including backfilling, compacting and 
disposal of surplus earth.

m3            2,480.00              2,138.00 

D-021

Excavation in foundations in normal earth, 
depth greater than 2.0 m including 
backfilling, compacting and disposal of 
surplus earth.

m3            3,268.00              2,817.00 

D-022

Excavation in foundations in soft rock 
requires manual digging, up to a depth of 
1.0m including backfilling and disposal of 
surplus materials.

m3            2,801.00              2,415.00 

D-023

Excavation in foundations in soft rock 
requires manual digging, a depth greater 
than 1.0m and up to 2.0m including 
backfilling and disposal of surplus materials.

m3            3,327.00              2,868.00 

D-024

Excavation in foundations in soft rock 
requires manual digging, a depth greater 
than 2.0m including backfilling and disposal 
of surplus materials.

m3            4,377.00              3,773.00 

D-025

Excavation in wells/pits in normal earth up 
to a depth of 1.0m including backfilling 
behind wall/ring and disposal of surplus 
earth, rate excluding shoring.

m3            2,217.00              1,911.00 

D-026

Excavation in wells/pits in normal earth 
1.0m to 2.0m depth including backfilling 
behind wall /ring and disposal of surplus 
earth, rate excluding shoring.

m3            2,743.00              2,364.00 
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D-027

Excavation in wells/pits in normal earth 
2.0m to 3.0 m depth including backfilling 
behind wall /ring and disposal of surplus 
earth, rate excluding shoring.

m3            3,793.00              3,270.00 

D-028

Excavation in wells/pits in normal earth, 
3.0m to 4.0m depth, including backfilling 
behind wall /ring and disposal of surplus 
earth, rate excluding shoring.

m3            5,427.00              4,679.00 

D4 - Breaking out existing material

D-029

Rock Requiring blasting & pilling inclusive of 
haulage up to 30 m. Payable on rubble 
measurement only. (Rubble volume 
measured as - Pilling measurement X 0.75)

m3            7,455.00              6,427.00 

D-030
Rock Requiring blasting and removing the 
blasted rock from the site

m3            6,430.00              5,543.00 

D-031
Rock excavation in column footings or wall 
foundations, removing the blasted rock from 
the site.

m3          10,743.00              9,261.00 

D7 - Earth work Support

D-032
Shoring for excavations (Trenches / Footings 
etc.) up to 1.5m height. (Using Timber 
planks)

m2            1,308.00              1,128.00 

D-033
Shoring for excavations up to 3m in height. 
All as per detail drawing 
No.CPC/CS/11/04/2017/Type-ST/03

m2          15,741.00           13,569.00 

D8 - Disposal

D-034
Bailing out and cleaning of well total depth 
up to 3.0m (measured, capacity of well 
below the water table).

m3                958.00                 826.00 

D-035
Bailing out and cleaning of well total depth 
up to 4.8m (measured, capacity of well 
below the water table).

m3            1,917.00              1,653.00 

D-036
Bailing out and cleaning of well total depth 
up to 7.5m (measured, capacity of well 
below the water table).

m3            2,685.00              2,314.00 

D-037

Extra over excavation for removing boulders 
size exceeding 0.05m3, in any manner 
(Volume of each boulder measured as 0.75 x 
Average height x Squared area).

m3            5,123.00              4,416.00 

D-038
Depositing and spreading haulage of earth 
more than 30m away from the site by any 
means.

m3                640.00                 552.00 

D-039
Levelling ground to required grading cutting 
lumps and spreading and compacting 
manually.

m2                  63.00                    55.00 
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D-040
Disposal of surplus earth, including loading 
and unloading and transport up to 10 km. 
(Using Machine)

m3                450.00                 388.00 

D9 - Filling

D-041

Filling earth and compacting (as approved 
by the Engineer) 150mm layers in large 
quantities. The rate includes transport of 30 
m.

m3            2,358.00              2,033.00 

D-042
Filling earth and compacting (as approved 
by the Engineer) 150mm layers under floors. 
The rate includes transport of 30 m.

m3            2,680.00              2,310.00 

D-043
Compacting approved gravel, filled in 
150mm layers by manual tamping as 
specified. (Gravel available at the site)

m3            1,593.00              1,373.00 

D-044
Compacting approved gravel in 150mm 
layers by any means except manual tamping 
as specified. (Gravel available at the site)

m3                678.00                 585.00 

D-045

Supplying and spreading river sand in layers 
as specified under foundations, drainage 
sand blankets, filters, around soakage pits, 
wells etc.

m3            6,981.00              6,018.00 

D-046
Sand filling under foundations. (As a 
cushion)

m3            7,049.00              6,076.00 

D-047

Supplying and fixing M.S. Dowels, Spliced 
and Dove Tailed with Wedge at one end, 
16mm dia, and 1m long, boring holes to 
0.3m depth in fixing.

nr            1,497.00              1,291.00 

D-048

Supplying and fixing M.S. Dowels, Spliced 
and Dove Tailed with Wedge at one end, 
20mm dia, and 1m long, boring holes to 
0.3m depth in fixing.

nr            1,888.00              1,627.00 

D-049

Supplying and fixing M.S. Dowels, Spliced 
and Dove Tailed with Wedge at one end, 
25mm dia, and 1m long, boring holes to 
0.3m depth in fixing.

nr            2,550.00              2,198.00 

SECTION F - CONCRETE WORKS
F1 - Insitu concrete

F-001

Mixing and placing concrete grade 30 in 
position, nominal mix 1:1:2 (20mm) using a 
concrete mixer, including 
fuel/operator/handling/vibrator & curing.

m3          43,165.00           37,211.00 
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F-002

Mixing and placing concrete grade 25 in 
position, nominal mix 1:11/2:3 (20mm) 
using a concrete mixer including 
fuel/operator/handling/vibrator & curing.

m3          36,149.00           31,163.00 

F-003

Mixing and placing concrete grade 20 in 
position, nominal mix 1:2:4 (20mm) using a 
concrete mixer including 
fuel/operator/handling/vibrator & curing.

m3          33,046.00           28,488.00 

F-004

Mixing and placing concrete 
1:21/2:5(25mm) in position using a 
concrete mixer including 
fuel/operator/handling/vibrator & curing.

m3          26,161.00           22,552.00 

F-005
Mixing and placing concrete 1:3:6 (40mm) in 
position using a concrete mixer including 
fuel/operator/handling & curing.

m3          24,656.00           21,255.00 

F-006
Mixing and placing concrete grade 20 in 
position, nominal mix 1:2:4 ( 20mm) 
manually including compacting and curing.

m3          33,927.00           29,247.00 

F-007
Mixing and placing concrete in position 
1:21/2:5(25mm) manually including 
compacting and curing.

m3          27,451.00           23,665.00 

F-008
Mixing and placing concrete in position 1:3:6 
(40mm) manually including compacting and 
curing.

m3          25,947.00           22,368.00 

F-009

Rate of placing, porker vibrating, levelling 
and curing of Ready-mixed concrete of any 
grade. (The cost of Ready-mix concrete is not 
included)

m3            1,362.00              1,174.00 

F2 - Form Work

F-010

Sawn timber formwork in class III timber for 
ground concrete work with side support or 
props, at ground level plinth beams, lintels 
etc. including fixing and dismantling.

m2            3,081.00              2,656.00 

F-011

15 mm thick plywood sheets in formwork 
for ground concrete work with class III 
timber in side support or props, at ground 
level plinth beams, lintels etc. including 
fixing and dismantling.

m2            4,071.00              3,510.00 

F-012

Sawn timber formwork in class III timber 
with bearers, joists and props including 
fixing and dismantling for the underside of 
the first-floor slab.

m2            2,350.00              2,026.00 
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F-013

15 mm thick plywood sheets in formwork 
with class III timber in bearers, joists and 
props including fixing and dismantling for 
the underside of the first floor slab.

m2            2,632.00              2,268.00 

F-014

Sawn timber formwork in class III timber 
with side support using props for columns 
mould, including fixing, and dismantling at 
the ground floor level.

m2            4,207.00              3,626.00 

F-015

15 mm thick plywood sheets in formwork 
with class III timber for side support using 
props in columns mould, including fixing, 
and dismantling at ground floor level.

m2            4,491.00              3,871.00 

F-016

Pre-fabricated steel mould size 225mm x 
225mm in formwork for columns with side 
supports, including fixing and dismantling at 
the ground floor level.

m            1,047.00                 903.00 

F-017

Pre-fabricated steel mould size 300 mm x 
300 mm in formwork for columns with side 
supports, including fixing and dismantling at 
the ground floor level.

m            1,144.00                 986.00 

F-018

Sawn timber form work in class III timber 
with bearers, joists and props including 
fixing and dismantling the underside of first-
floor beams.

m2            5,156.00              4,445.00 

F-019

15mm thick plywood sheets in formwork 
with class III timber in bearers, joists and 
props including fixing and dismantling for 
the underside of first floor beams.

m2            5,365.00              4,625.00 

F-020
Sawn timber formwork in class III timber 
with bearers, joists and props including 
fixing and dismantling for portal frames.

m2            4,546.00              3,919.00 

F-021

15 mm thick plywood sheets in formwork 
with class III timber in bearers, joists and 
props including fixing and dismantling for 
portal frames.

m2            5,531.00              4,768.00 

F3 - Reinforcement

F-022
Mild steel reinforcement bends to shape laid 
in position and tied with G.I. wire as 
directed. Including spaces & chairs.

Kg                490.00                 422.00 

F-023
Tor steel reinforcement bends to shape laid 
in position and tied with G.I. wire as 
directed. Including spaces & chairs.

Kg                490.00                 422.00 
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Flag Post

F-024

2400mm x 825mm x 450mm plat form with 
75mm thick 1:3:6 (40mm) base & 2400mm x 
300mm x 225mm step in rubble and 75mm 
thick 1:2 :4 (20mm) concrete topping. 
Inclusive of 1:3 cement and sand rendering 
finished smooth with coloured cement 
floating and polishing and providing three 
numbers 2"dia.(O.D.),2.9 mm tk. G.I.pipe flag 
post complete with painting (two coats of 
metal primer and two coats of enamel) and 
provide necessary arrangements for hoisting 
the flag as per drawing 
No.CPC/CS/11/04/2017/Type-ST/02(i).

nr          75,419.00           65,017.00 

F-025

3300mm x 1350mm x 600mm platform for 
Flag Post with 1:2:4 (20mm) concrete and 
1:3 cement and sand rendering finished 
smooth with coloured cement floating and 
polishing and providing three numbers 2" 
dia. (O.D.) (2.3mm tk) G.I.pipe flag post 
complete with painting (two coats of metal 
primer and two coats of enamel) and 
provide necessary arrangements for hoisting 
the flag. All shall be in working order as per 
drawing No. CPC/CS/11/04/2017/Type-
ST/02(ii).

nr       190,263.00         164,019.00 

Concrete catch pits / valve chambers

F-026

Concrete catch pits/valve chambers in 
50mm thick 1:2:4(20mm) concrete side 
walls and internal faces cement rendered 
with 1:3 cement and sand finished smooth, 
to be watertight, inclusive of provision for 
necessary pipe connection etc., with a 
suitable cover or grating on top to be flush 
with the floor level. Internal dimensions 
150mm x 150mm x 300mm.

nr            1,695.00              1,841.00 
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F-027

Concrete catch pits/valve chambers in 
50mm thick 1:2:4(20mm) concrete side 
walls and internal faces cement rendered 
with 1:3 cement and sand finished smooth, 
to be watertight, inclusive of provision for 
necessary pipe connection etc., with a 
suitable cover or grating on top to be flush 
with the floor level. Internal dimensions 
150mm x 150mm x 450mm.

nr            2,144.00              1,849.00 

F-028

Concrete catch pits/valve chambers in 
50mm thick 1:2:4(20mm) concrete side 
walls and internal faces cement rendered 
with 1:3 cement and sand finished smooth, 
to be watertight, inclusive of provision for 
necessary pipe connection etc., with a 
suitable cover or grating on top to be flushed 
with the floor level. Internal dimensions 
300mm x 300mm x 450mm.

nr            4,562.00              3,933.00 

F-029

Extra over concrete chamber for earth 
electrode in 50mm thick 1:2:4(20mm) 
concrete side walls with R.C.C. cover slab on 
top. internal dimensions 150mm x 150mm x 
300mm.

nr            2,389.00              2,060.00 

Drain

F-030

Drain 225mm X 150mm (average depth) 
concrete 1:21/2:5 (25mm) 75mm thick, 
provide expansion joints at 3000mm crs 
12mm thick, 1:3 cement, sand rendering 
finished smooth, including necessary 
excavation, formwork, laying polythene 
membrane under concrete and laid to 
required slope.

m            3,841.00              3,311.00 

F-031

Drain 225mm X 300mm(average depth) 
concrete 1:2 1/2:5 (25mm) 75mm thick, 
provide expansion joints at 3000mm crs 
12.5mm thick, 1:3 cement, sand rendering 
finished smooth, including necessary 
excavation, formwork, laying polythene 
membrane under concrete and laid to 
required slope.

m            6,358.00              5,481.00 
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F-032

Drain 225mm x 450mm(average depth) 
concrete 1:2 1/2:5 (25mm) 75mm thick, 
provide expansion joints at 3000mm crs 
12.5mm thick, 1:3 cement, sand rendering 
finished smooth, including necessary 
excavation, formwork, laying polythene 
membrane under concrete and laid to 
required slope.

m            8,069.00              6,956.00 

F-033

750mm wide ramp and 225mm X 
150mm(average depth) drain in 1:2 
1/2:5(25mm) concrete 75mm thick with 1:3 
plaster finished smooth, including necessary 
excavation, formwork, providing expansion 
joints at 3000mm crs and laying polythene 
membrane under concrete and laid to 
required slope.

m            5,672.00              4,889.00 

F-034

Concrete cover slabs 50mm thick 1:2:4 (20 
mm) r/f with, 6mm dia. MS bars at bottom @ 
100mm centre, both ways, 1:3 cement and 
sand rendering finished smooth, pre-cast in, 
pieces not exceeding 600mm x 450mm 
placed in position as directed, providing 
drain holes if required.

m2            8,094.00              6,977.00 

F-035

Concrete cover slabs 50mm thick 1:2:4 (20 
mm) r/f with, 6mm dia. MS bars at bottom @ 
100mm centre. both ways, pre-cast in, pieces 
not exceeding 600mm x 450mm placed in 
position as directed, providing drain holes if 
required. (Without rendering)

m2            6,257.00              5,393.00 

Flight of Steps

F-036

Constructing flight of steps in 1:2 
1/2:5(25mm) concrete overall width 1.5m, 
waist 100mm on the well-compacted 
ground, waist below ground level, curb walls 
150mm thick overall height 450mm in outer 
surface. Rate includes all formwork and 1:3 
cement rendering finished smooth to 
exposed surfaces. Size of steps 150 mm rise 
and 275mm tread. (Measured sloping 
length)

m          23,304.00           20,090.00 

F-037

Constructing landing flight of steps 1.5m 
wide overall base 100mm thick, curb walls 
150mm thick and 150mm height externally, 
in 1:2 1/2:5(25mm) concrete, and 
1:3.cement rendering finished smooth.

m          19,870.00           17,130.00 
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SECTION G - MASONRY WORKS / 
BRICKWORK / BLOCKWORK
G1 - WALLS

G-001
Brickwork in 1:5 cement sand mortar 
225mm thick (Nominal) and above in 
foundations up to D.P.C.

m3          28,258.00           24,360.00 

G-002
Brickwork in 1:8 cement sand mortar 
225mm thick (Nominal) in superstructures 
at ground floor level.

m3          28,141.00           24,259.00 

G-003
Brickwork in 1:5 cement sand mortar 
112.5mm thick (Nominal) at ground floor 
level.

m2            3,593.00              3,097.00 

G-004
Brickwork in 1:5 Cement Sand Mortar 
225mm thick (nominal) Large brick at 
ground floor level.

m2            4,119.00              3,550.00 

G-005
Brickwork in 1:5 Cement Sand Mortar 
150mm thick (nominal) Large brick at 
ground floor level.

m2            2,659.00              2,292.00 

G-006

Masonry block work 100mm thick 
(Nominal) in walls in cement and sand 1:5 
mortar using hollow blocks made of cement 
and sand to the proportion of 1:10, 
confirming compressive strength not less 
than 2N/mm2 at ground floor level.

m2            3,290.00              2,836.00 

G-007

Masonry block work 150mm thick 
(Nominal) in walls in cement and sand 1:5 
mortar using hollow blocks made of cement 
and sand to the proportion of 1:10, 
confirming compressive strength not less 
than 2N/mm2 at ground floor level.

m2            3,813.00              3,287.00 

G-008

Masonry block work 200mm thick 
(Nominal) in cement and sand 1:5 mortar 
using hollow blocks made of cement and 
sand to a proportion of 1:10, confirming to 
compressive strength not less than 2N/mm2 
at ground floor level.

m2            4,913.00              4,235.00 

G2 - PROJECTION

G-009
R.R. masonry in 1:5 cement and sand mortar 
in foundations.

m3          22,097.00           19,049.00 

G-010
R.R. masonry in 1:5 cement and sand mortar 
in superstructure.

m3          24,248.00           20,903.00 

G-011

Providing weep holes in retaining walls with 
90mm diameter. PVC down pipes including 
metal packing around the inner mouth as 
directed, length of pipe up to 1050mm.

nr                869.00                 749.00 
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G-012

Providing weep holes in retaining walls with 
90mm diameter. PVC down pipes including 
metal packing around the inner mouth as 
directed, length of pipe 1050mm to 
1800mm.

nr            1,113.00                 959.00 

G-013

Providing weep holes in retaining walls with 
90mm diameter. PVC down pipes including 
metal packing around the inner mouth as 
directed, length of pipe 1800mm to 
2250mm.

nr            1,367.00              1,178.00 

G-014
Supplying and laying 1.5m x 1.0m x 1.0m 
galvanized gabion boxes with necessary 
rubble packing.

nr          24,715.00           21,306.00 

G-015
Supplying and laying 2.0m x 1.0m x 1.0m 
galvanized gabion boxes with necessary 
rubble packing.

nr          33,146.00           28,574.00 

G-016
Supplying and laying 1.0m x 1.0m x 1.0m 
galvanized gabion boxes with necessary 
rubble packing.

nr          18,120.00           15,621.00 

G-017
Supplying and laying 1.5m x 1.0m x 1.0m 
PVC coated wire gabion boxes with 
necessary rubble packing.

nr          25,801.00           22,242.00 

G-018
Supplying and laying 2.0m x 1.0m x 1.0m 
PVC coated wire gabion boxes with 
necessary rubble packing.

nr          34,608.00           29,835.00 

G-019
Supplying and laying 1.0m x 1.0m x 1.0m 
PVC coated wire gabion boxes with 
necessary rubble packing.

nr          18,977.00           16,360.00 

G-020
Supplying and laying geotextile layer behind 
gabion retaining walls type T.S. 30.

m2                491.00                 423.00 

SECTION H - WATERPROOFING

H-001

Supplying and laying of internal angle fillet 
(25mmX 25mm) at edges using non-
shrinkage grout and fibre mesh (200mm 
width) after clearing at edges (preparing 
surface for waterproofing), as per the 
instructions of the Engineer.

m                430.00                 370.00 

H-002

Waterproofing in upper floor bathrooms, 
water tanks etc. with a waterproofing agent 
approved by the Engineer, (Barralastic or 
equivalent) apply two coats after a well-
cleared surface.

m2            2,724.00              2,349.00 
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H-003

Waterproofing with cementitious 
waterproofing agent approved by the 
Engineer, (Xypex or equivalent) apply two 
coats after well clearing and surface 
preparation.

m2            3,531.00              3,044.00 

H-004

Waterproofing with cementitious 
waterproofing agent approved by the 
Engineer, (Thoroseal or equivalent) apply 
two coats after well clearing and surface 
preparation. Damp proofing, width > 300mm

m2            1,882.00              1,622.00 

H-005

20mm thick damp proof course in 1:2 
cement and sand troweled smooth and 
applied two coats of hot tar, blinded with 
sand. Damp proofing, width > 300mm

m2            2,269.00              1,956.00 

H-006

Supplying and laying of water bar, including 
underlay recessed to the early stage and new 
stage concrete with surface treatments as 
per the instructions of the Engineer.

m            3,494.00              3,012.00 

SECTION J - STRUCTURAL METAL WORKS 
FOR STEEL IN FRAMED STRUCTURES / 
ALUMINUM IN FRAMED STRUCTURES / 
METAL WORK IN UNFRAMED 
STRUCTURES

J-001

Supplying & Fixing Lipped Channel Size 100 
mm X 50 mm X 12 mm & 2mm thick GI with 
necessary nut & Bolts, 6mm thick cleat & 
Welding Works etc.

m            3,662.00              3,157.00 

J-002

Supplying & Fixing Lipped Channel Size 150 
mm X 65 mm X 14 mm & 2mm thick GI 
including prepare & necessary nut & Bolts 
6mm thick cleat & Welding Works etc.

m            5,104.00              4,400.00 

J-003

Fabricating and fixing Steel sections 2/ 
62mm x 62mm x 6mm used in gable rafters 
purlins etc. Complete with fixing, bolts, 2 
coats of anticorrosive paint and providing 
cleats where necessary. (Concrete pad paid 
separately)

m            5,778.00              4,981.00 
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J-004

Supplying, fabricating and erecting Web 
truss 20-40 feet span and pitch 10-45degree 
with Top and Bottom Chord 2/65x65x6mm 
and Internal members single angle 
50x50x5mm, 10mm thick Gusset plate, 
12mm thick base plate rate including 
welding and two coats of anticorrosive paint 
and placing in position. 
CPC/CS/11/04/2018/TYPE-TR/01(i),(ii) 
CPC/CS/11/04/2018/TYPE-TR/02(i),(ii) 
CPC/CS/11/04/2018/TYPE-TR/03(i),(ii) 
CPC/CS/11/04/2018/TYPE-TR/04(i),(ii) 
CPC/CS/11/04/2018/TYPE-TR/05(i),(ii)

Kg                566.00                 488.00 

J-005

Fabricating and erecting "I" section truss 20-
30 feet span and pitch 10-45degree 
including two coats of anticorrosive paint 
and placing in position. (Truss Spacing 15'-
0"-20'-0")The Sag rod is to be paid 
separately as per drawing No. 
CPC/CS/11/04/2018TYPE-ITR/02/1, 
CPC/CS/11/04/2018TYPE-ITR/02/2, 
CPC/CS/11/04/2018TYPE-ITR/02/3

Kg                553.00                 477.00 

J-006

Fabricating and erecting "I" section truss 30-
40 feet span and pitch 10-45 degrees 
including two coats of anticorrosive paint 
and placing in position. (Truss Spacing 15'-
0"-20'-0") Sag rod is to be paid separately as 
per drawing No. CPC/CS/11/04/2018TYPE-
ITR/04/1, CPC/CS/11/04/2018TYPE-
ITR/04/2, CPC/CS/11/04/2018TYPE-
ITR/04/3

kg                484.00                 417.00 

J-007

Fabricating and erecting "I" section truss 20-
30 feet span and pitch 10-45 degrees 
including two coats of anticorrosive paint 
and placing in position. (Truss Spacing 15'-
0"maximum) As per drawing No. 
CPC/CS/11/04/2018TYPE-ITR/01/1, 
CPC/CS/11/04/2018TYPE-ITR/01/2.

kg                553.00                 477.00 
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J-008

Fabricating and erecting "I" section truss 30-
40 feet span and pitch 10-45degree 
including two coats of anticorrosive paint 
and placing in position. (Truss Spacing 15'-
0"maximum) As per drawing No. 
CPC/CS/11/04/2018/TYPE-ITR/03/1, 
CPC/CS/11/04/2018/TYPE-ITR/03/2.

kg                484.00                 417.00 

SECTION K - METAL WORK
K.1 Windows

K-001

Fabricating and fixing Anodized aluminium 
glazed window with openable sash with 
aluminium architectural sections with 10 - 
15 micron coating glazed with 4.6 mm thick 
glass, including all necessary rubber 
beading, rawl plug, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/01

m2          27,322.00           23,553.00 

K-002

Fabricating and fixing Anodized Aluminium 
glazed fanlight with openable sash with 
aluminium architectural sections with 10 - 
15 micron coating glazed with 4.6 mm thick 
glass, including all necessary rubber 
beading, rawl plug, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/02

m2          36,390.00           31,371.00 

K-003

Fabricating and fixing Anodized Aluminium 
glazed fixed fanlight with glass, with 
aluminium architectural sections with 10 - 
15 micron coating, glazed with 4.6 mm thick 
glass, including all necessary rubber 
beading, rawl plug, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/03

m2          21,821.00           18,811.00 

K-004

Fabricating and fixing Anodized aluminium 
sliding window with aluminium 
architectural sections with 10 - 15 micron 
coating glazed with 4.6mm thick glass, 
including all necessary rubber beading, rawl 
plug, etc. All as per the detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/04

m2          20,738.00           17,878.00 
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K-005

Fabricating and fixing Powder-coated 
aluminium glazed window with openable 
sash with aluminium architectural sections 
with 60 - 80 micron coating glazed with 4.6 
mm thick glass, including all necessary 
rubber beading, rawl plug, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/01

m2          27,993.00           24,131.00 

K-006

Fabricating and fixing Powder-coated 
aluminium glazed fanlight with openable 
sash with aluminium architectural sections 
with 60 - 80 micron coating glazed with 4.6 
mm thick glass, including all necessary 
rubber beading, rawl plug, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/02

m2          37,308.00           32,162.00 

K-007

Fabricating and fixing Powder-Coated 
Aluminium glazed fixed fanlight, with 
aluminium architectural sections with 60 - 
80 micron coating glazed with 4.6 mm thick 
glass, including all necessary rubber 
beading, rawl plug, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/03

m2          22,249.00           19,180.00 

K-008

Fabricating and fixing Powder-coated 
aluminium glazed sliding window with 
aluminium architectural sections with 60 - 
80 micron coating glazed with 4.6mm thick 
glass, including all necessary rubber 
beading, rawl plug & window lock, etc. All as 
per the detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/04

m2          21,309.00           18,369.00 

K.3 Louvers

K-009

Fabricating and fixing Anodized aluminium 
louvre panels, fixed to aluminium windows 
or doors with aluminium architectural 
sections with 10 - 15 micron coating, 
including all necessary fittings, etc. 
(Aluminium window or door measured 
separately). All as per the detailed drawing 
No. CPC/CS/11/04/2024/TYPE-DW/05.

m2          35,830.00           30,888.00 
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K-010

Fabricating and fixing Powder-coated 
aluminium louvre panels, fixed to aluminium 
windows or doors with aluminium 
architectural sections with 60 - 80 micron 
coating, including all necessary fittings, etc. 
(Aluminium window or door measured 
separately). All as per the detailed drawing 
No. CPC/CS/11/04/2024/TYPE-DW/05

m2          38,395.00           33,099.00 

K.6 Doors and gates

K-011

Fabricating and fixing Anodized aluminium 
hinged-type door sash with aluminium 
architectural sections with 10 - 15 micron 
coating, glazed and panelled with 3mm 
plastic-coated plyboard on both sides at the 
bottom and 4.6mm thick glass at the top. 
Including door lock and handle, etc. All as 
per the detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/06.

m2          41,612.00           35,873.00 

K-012

Fabricating and fixing Anodized Aluminium 
hinged-type door sash with aluminium 
architectural sections with 10 - 15 micron 
coating, glazed and panelled with 4mm 
cladding board at the bottom and 4.6mm 
thick glass at the top. Including door lock 
and handle, etc. All as per the detailed 
drawing No. CPC/CS/11/04/2024/TYPE-
DW/06.

m2          40,443.00           34,865.00 

K-013

Fabricating and fixing Anodized Aluminium 
hinged-type sash door with aluminium 
architectural sections with 10 - 15 micron 
coating, panelled with 4mm cladding board, 
including door lock, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/06.

m2          40,511.00           34,923.00 
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K-014

Fabricating and fixing Anodized aluminium 
glazed sliding-type door sash with single-
point locking handle, with aluminium 
architectural sections with 10 - 15 micron 
coating glazed and panelled with 3mm 
plastic coating plyboard to both sides, at the 
bottom and 4.6mm thick glass at the top, 
including door lock. All as per the detailed 
drawing No. CPC/CS/11/04/2024/TYPE-
SS/01.

m2          20,411.00           17,595.00 

K-015

Fabricating and fixing Anodized aluminium 
glazed sliding-type door sash with single-
point locking handle, with aluminium 
architectural sections with 10 - 15 micron 
coating glazed and panelled with 4mm 
cladding board at the bottom and 4.6mm 
thick glass at the top, including door lock. All 
as per the detailed drawing No. 
CPC/CS/11/04/2024/TYPE-SS/01.

m2          19,098.00           16,464.00 

K-016

Fabricating and fixing Powder-Coated 
aluminium hinged-type door sash with 
aluminium architectural sections with 60 - 
80 micron coating, glazed and panelled with 
3mm plastic-coated plyboard on both sides 
at the bottom and 4.6mm thick glass at the 
top. Including door lock, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/06.

m2          42,717.00           36,825.00 

K-017

Fabricating and fixing Powder-coated 
aluminium hinged type sash door with 
aluminium architectural sections with 60-80 
micron coating, panelled with 4mm cladding 
board, including door lock, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/06.

m2          41,616.00           35,876.00 
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K-018

Fabricating and fixing Powder-coated 
aluminium hinged type sash door with 
aluminium architectural sections with 60-80 
micron coating glazed and panelled with 
4mm cladding board at the bottom and 
4.6mm thick glass at the top. Including door 
lock, etc. All as per the detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/06.

m2          41,548.00           35,817.00 

K-019

Fabricating and fixing Powder-coated 
aluminium glazed sliding-type door sash 
with aluminium architectural sections with 
60 - 80 micron coating glazed and panelled 
with 3mm plastic coating plyboard to both 
sides, at the bottom and 4.6mm thick glass at 
the top, including door lock. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-SS/01.

m2          20,775.00           17,910.00 

K-020

Fabricating and fixing Powder-coated 
aluminium glazed sliding-type door sash 
with aluminium architectural sections with 
60 - 80 micron coating glazed and panelled 
with 4 mm cladding board at the bottom and 
4.6mm thick glass at the top, including door 
lock. All as per the detailed drawing No. 
CPC/CS/11/04/2024/TYPE-SS/01.

m2          19,606.00           16,902.00 

K-021

Fabricating and fixing Anodized aluminium 
hinged type sash Bathroom door with 
aluminium architectural sections with 10-15 
micron coating, panelled with 3mm cladding 
board at the bottom and top. Including a 
door lock with a handle, etc. All as per the 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-DW/07.

m2          13,024.00           11,227.00 

K-022

Fabricating and fixing Powder-coated 
aluminium hinged type sash Bathroom door 
with aluminium architectural sections with 
60-80 micron coating panelled with 3mm 
cladding board at bottom and top. Including 
door lock with handle etc. All as per detail 
drawing No. CPC/CS/11/04/2024/TYPE-
DW/07.

m2          13,297.00           11,463.00 
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K.7 Rolled shutters

K-023

Supplying and fixing Zn/Al powder-coated 
roller door consisting of 0.6mm thick zinc 
aluminium Powder-coated sheet, pulleys, 
side plate with the racers and necessary U 
channels. All are complete and in working 
order. Excluding the covering box and 
electrical motor.

m2          12,819.00           11,051.00 

K.10 Grilles

K-024

Fabricating & fixing Special security grill 
fixed for windows complete with perimeter 
& either side of middle opening frame in 
16mm x 5mm M.S flat & 5.2mm dia. 
minimum MS bars at 105mm c/c 
horizontally and 135mm c/c vertically 
welded & fixed to walls with rawl plugs, 
screws inclusive of two coats of enamel paint 
and under two coats of anticorrosive 
paint.All as per detail drawing No. 
CPC/CS/11/04/2018/TYPE-ST/09

m2          10,302.00              8,881.00 

K.25 Wire mesh

K-025

Fabricating & fixing security weld mesh door 
sash with locking device, in GI weld mesh 
50mm x 50mm SWG 10, welded on 40mm x 
40mm x 5mm MS angle frame complete with 
application of two coats enamel paint over 
two coats of anticorrosive paint complete.All 
as per detail drawing No. 
CPC/CS/11/04/2017/TYPE-ST/06

m2          20,314.00           17,512.00 

K-026

Fabricating & fixing security weld mesh in 
open-type buildings in GI weld mesh 50mm 
x 50mm SWG 10, welded on 40mm x 40mm 
x 5mm angle frame complete with 
application of two coats enamel paint over 
two coats of anticorrosive paint and 
complete. All as per detail drawing No. 
CPC/CS/11/04/2017/TYPE-ST/07

m2            9,916.00              8,548.00 
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K.26 Metal fences

K-027

Chain link mesh fence 2.0m high (Gauge 12) 
with 48mm outer Dia. 2.3mm tk. GI pipe at 
2.9m c/c uprights and 21mm Outer Dia. 
1.8mm tk. GI vertical centre bracing. 48mm 
Outer Dia. 2.3mm tk. GI pipe at the top and 
bottom runners, including excavation 
foundation concrete work 1:2:4(20mm) 
welding work, painting of two coats of 
etching primer and finished with one coat of 
enamel, etc. (Chain-link fence open area 
2"x2") All as per detail drawing 
No.CPC/CS/11/04/2017/Type-CLF/01

m            9,198.00              7,929.00 

K.27 Zn/Al mesh

K-028

Fabricating and fixing Zn/Al diamond-
shaped mesh fixed to Anodized Aluminium1 
1/2"X1 1/2" box bar frame for window 
opening, using Anodized Aluminum Channel 
(5153M) and complete. All as per detailed 
drawing No. CPC/CS/11/04/2024/TYPE-
ST/08

m2          15,050.00           12,974.00 

K-029

Fabricating and fixing Zn/Al diamond-
shaped mesh to powder-coated Aluminium 1 
1/2"X1 1/2" box bar frame for window 
opening, using powder-coated Aluminum 
Channel (5153M) and complete. All as per 
detailed drawing No. 
CPC/CS/11/04/2024/TYPE-ST/08

m2          15,516.00           13,376.00 

SECTION L - WOOD WORK
L1 - CARPENTRY
ROOF FRAMING

L-001

Supplying and fixing class 1 timber 50mm x 
25mm (nominal) for reapers, including 
applying two coats of wood preservative 
(stain).

m                239.00                 206.00 

L-002

Supplying and fixing Kempas timber 50mm x 
25mm (nominal) for reapers, including 
applying two coats of wood preservative 
(stain).

m                423.00                 365.00 

L-003

Supplying and fixing class 1 timber 50mm x 
50mm (nominal) for battens including 
applying two coats of wood preservative 
(stain).

m                405.00                 349.00 
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L-004

Supplying and fixing Kempas timber 50mm x 
50mm (nominal) for battens including 
applying two coats of wood preservative 
(stain).

m                775.00                 668.00 

L-005

Supplying and fixing class 1 timber 50mm x 
100mm (nominal) for joists/ rafters 
including applying two coats of wood 
preservative (stain).

m            1,412.00              1,217.00 

L-006

Supplying and fixing Kempas timber 100mm 
x 50mm (nominal) for joists/ rafters 
including applying two coats of wood 
preservative (stain).

m            2,038.00              1,757.00 

L-007

Supplying and fixing any size (above 
100mmx50mm) of class 1 timber beams 
including applying two coats of wood 
preservative (stain).

m3       334,175.00         288,082.00 

L-008

Supplying and fixing any size (above 100 
mm x 50 mm) of Kempas timber beams, 
including applying two coats of wood 
preservative (stain).

m3       488,114.00         420,787.00 

APPLYING WOOD PRESERVATIVE ON 
ROOF FRAME

L-009
Applying one coat of wood preservative 
(stain) on a roof structure for a Calicut tile 
roof, measured in plan area.

m2                273.00                 236.00 

L-010
Applying two coats of wood preservative 
(stain) on a roof structure for a Calicut tile 
roof measured in the plan area.

m2                520.00                 448.00 

L-011
Applying one coat of wood preservative 
(stain) on a roof structure in an asbestos 
roof measured in the plan area.

m2                161.00                 139.00 

L-012
Applying two coats of wood preservative 
(stain) on a roof structure for an asbestos 
roof measured in the plan area.

m2                337.00                 291.00 

L2 - JOINERY
TIMBER CEILING

L-013

Supplying & Fixing 19mm thick Lunumidella 
tongued and grooved Ceiling, on the 
underside of rafters, in existing timber 
framework.

m2            3,119.00              2,689.00 
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L-014

Supplying & Fixing Flat Lunumidella tongued 
and grooved Ceiling 19mm thick complete 
with class 1 timber frame, 100mm x 50mm 
(nominal), joists at 0.6m crs. Rate included 
for application of wood preservative on 
timber framework twice. (Painting measured 
separately).

m2            6,382.00              5,501.00 

ASBESTOS CEILING

L-015

Flat asbestos ceiling, Supplying & fixing with 
wire nails to 100mm x 50mm (nominal) 
joists at 1.2m c/c & 50mm x 50mm 
(nominal) bearers @ 0.6m c/c in class 1 
timber including 35mm x 12mm (nominal) 
beadings and 50mm x 35mm (nominal) cove 
mouldings of approved timber. The rate 
included one coat of primer, two coats of 
emulsion paint to the underside of the 
ceiling and two coats of wood 
preservative(stain) to the timber framework.

m2            6,694.00              5,771.00 

L-016

Flat asbestos ceiling, Supplying & fixing with 
wire nails to 100mm x 50mm (nominal) 
joists,1.2m c/c & 50mm x 50mm (nominal) 
bearers at 0.6m c/c in class 1 timber 
including 35mm x 12mm (nominal) 
beadings and 50mm x 35mm (nominal) cove 
mouldings of approved timber. The rate 
included two coats of wood preservative 
(stain) on the timber framework.

m2            5,811.00              5,009.00 

L-017

Fixing flat asbestos ceiling underside of 
rafters, timber framework measured 
separately, rate included for wire nails, 
screws, beadings and mouldings.

m2            3,774.00              3,254.00 

L-018

Fixing flat asbestos ceiling underside of steel 
purlins,50mm x 50mm (nominal) class 1 
timber frame not more than 1.2m x 0.6m crs. 
Includes wire nails, screws, beadings and 
mouldings and 6mm dia. mild steel hanging 
hooks. Rate included for application of wood 
preservative (stain)timber frame.

m2            5,586.00              4,815.00 
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TIMBER DOORS

L-019

Fabricating & fixing door, 28mm ( Nominal 
26-28mm) thick class 1 or above, battened 
sash with 95mm x 45mm (Nominal) frame, 
in class 1 or above timber, oxidized heavy-
duty furniture 100mm x 62mm iron butt 
hinges with inside and outside with 100mm 
barrel bolts, draw ring, sashes and frame 
painted with two coats of enamel paint and 
primer undercoats. (3Nos hinges)

m2          27,056.00           23,324.00 

L-020

Fabricating & fixing door 28mm ( Nominal 
26-28mm) thick, class 1 timber or above 
battened sash single hung with 95mm x 
45mm (Nominal) frame with Jack timber, 
oxidized heavy duty furniture with inside & 
outside 2 nos 100mm barrel bolt & draw 
rings. The rate included primer undercoats 
and two coats of enamel paint. (3Nos of 
hinges)

m2          30,984.00           26,710.00 

L-021

Fabricating & fixing door 28mm ( Nominal 
26-28mm) thick, class 1 or above flush 
panelled sash single hung with 95mm x 
70mm(Nominal) frame, in treated Kempas 
timber, oxidized heavy duty furniture, 
original mortise door lock approved by an 
engineer with 100mm barrel bolts 2 nos etc. 
rate included primer undercoat & two coats 
of enamel paint. (3Nos of hinges)

m2          38,311.00           33,027.00 

L-022

Fabricating & fixing door 28mm ( Nominal 
26-28mm) thick, class 1 or above flush 
panelled sash single hung with 95mm x 
70mm (Nominal) frame, Jack timber, 
oxidized heavy duty furniture original 
mortise door lock approved by an engineer 
with 100mm barrel bolts 2 nos etc. The rate 
included primer undercoat & two coats of 
enamel paint. (3Nos of hinges)

m2          40,486.00           34,902.00 
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L-023

Fabricating & fixing door 28mm (Nominal 26-
28mm) thick, class 1 or above panelled & 
glazed double hung sashes and top fanlight, 
95mm x 70mm (Nominal) frame in treated 
Kempas timber, oxidized heavy duty 
furniture, original mortise door lock 
approved by engineer with Oxidized barrel 
bolt 2 Nos of 150mm and 2 Nos of 100mm, 
rate included primer undercoat & two coats 
of enamel paint. (3pairs of hinges)

m2          36,224.00           31,227.00 

L-024

Fabricating & fixing door 28mm (Nominal 26-
28mm) thick, class 1 or above panelled & 
glazed double hung sashes and top fanlight 
95mm x 70mm (Nominal) frame, in Jack 
timber, oxidized heavy duty furniture, 
original mortise door lock approved by an 
engineer with 100mm barrel bolt & 150mm 
barrel bolt, rate included primer undercoat 
& two coats of enamel paint. (3pairs of 
hinges)

m2          35,584.00           30,676.00 

L-025

Fabricating & fixing door 28mm (Nominal 26-
28mm) thick, class 1 or above flush panelled 
sash with 95mm x 45mm (Nominal) frame in 
timber class 1 or above, oxidized heavy duty 
furniture with inside and outside 100mm 
barrel bolts instead of lock and rate included 
primer undercoat & two coats of enamel 
paint. (3Nos of hinges)

m2          34,091.00           29,389.00 

L-026

Fabricating & fixing door 28mm (Nominal 26-
28mm) thick, class 1 or above flush panelled, 
with 95mm x 45mm (Nominal) frame in Jack 
timber, oxidized heavy-duty furniture with 
inside and outside 100mm bolts instead of 
lock and rate included primer undercoat & 
two coats of enamel paint. (3Nos of hinges)

m2          37,257.00           32,118.00 
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L-027

Fabricating & fixing door 28mm (Nominal 26-
28mm) thick, plywood sash with 95mm x 
70mm (Nominal) treated Kempas timber 
frame, oxidized heavy-duty furniture with 
original mortise door lock approved by an 
engineer with 1 No of 150mm oxidized 
barrel bolt. The rate included primer 
undercoat & two coats of enamel paint. 
(3Nos of hinges)

m2          23,464.00           20,228.00 

L-028

Fabricating & fixing door 28mm (Nominal 26-
28mm) thick, plywood sash with 95mm x 
70mm (Nominal) Jack timber frame, 
oxidized heavy duty furniture, original 
mortise door lock approved by an engineer 
with 1 No of 150mm oxidized barrel bolt 
.rate included primer undercoat & two coats 
of enamel paint. (3Nos of hinges)

m2          25,639.00           22,103.00 

L-029

Fabricating and fixing decorative door 
28mm (Nominal 26-28mm) thick, class 1 or 
above flush panelled sash single hung with 
2" x 1/4" Flat Iron fixed to sash at 600 mm 
c/c intervals, including necessary nuts and 
bolts approved by an engineer, with 95mm x 
70mm (Nominal) frame in treated Kempas 
timber, oxidised heavy-duty furniture, and 
original mortise door lock approved by an 
engineer with 2 nos stainless steel door bolt 
latch slide barrel bolt clasp set (8" long) & 2 
nos padlock. The rate will include two coats 
of enamel paint applied to steel and two 
coats of polyurethane varnish on the well-
prepared timber surface.

m2          43,560.00           37,551.00 

L-030

Supplying and fixing plywood door sash 
approved quality including of oxidized heavy 
duty furniture etc. (Painting & locks 
measured separately).

m2            8,036.00              6,928.00 

TIMBER WINDOWS

L-031

Fabricating and fixing fully glazed window 
28mm thick class 1 or above sashes and 
frame with nominal size 95mmx70mm using 
treated kempas timber complete with 
oxidized heavy-duty furniture,3.0mm clear / 
pinhead glass, including two coats of enamel 
paint & primer under coat.

m2          40,170.00           34,629.00 
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L-032

Fabricating and fixing fully glazed window 
28mm thick special class sashes and 95mm x 
70mm (Nominal) frame using Jack timber 
complete with oxidized heavy duty furniture, 
including two coats of enamel paint & 
primer under coat. (Glass thickness 3.0mm 
clear / pinhead).

m2          48,655.00           41,944.00 

DOOR,WINDOW FRAMES

L-033
Supplying & fixing door, window frames 
new, measured length of timber using 
treated kempas, 95mm x 45mm (Nominal).

m            2,025.00              1,746.00 

L-034
Supplying & fixing door, window frames 
new, measured length of timber using 
treated kempas, 95mm x 70mm (Nominal)..

m            3,025.00              2,607.00 

L-035
Supplying & fixing door/ window frames 
with new jack timber 95mm x 45mm 
(Nominal)..

m            2,656.00              2,289.00 

L-036
Supplying & fixing door/ window frames 
with new jack timber 95mm x 70mm 
(Nominal)..

m            3,721.00              3,207.00 

L-037
Supplying & fixing door, window 28mm 
thick new sash glazed or paneled class1or 
above timber.

m2          16,843.00           14,519.00 

L-038
Supplying & fixing door, window 28mm 
thick sash new glazed or paneled special or 
above.

m2          27,534.00           23,737.00 

L3 - IRONMONGERY
DOOR FURNITURE

L-039
Supplying & fixing butt hinges brass 100mm 
x 62mm with brass screws.

Pair            2,006.00              1,729.00 

L-040
Supplying & fixing butt hinges oxidized iron 
100mm x 62mm with iron screws.

Pair            1,281.00              1,105.00 

L-041
Supplying & fixing brass barrel bolts 100mm 
with brass screws.

nr                947.00                 816.00 

L-042
Supplying & fixing oxidized iron barrel bolts 
100mm with iron screws.

nr                570.00                 491.00 

L-043
Supplying & fixing brass barrel bolts 150mm 
with brass screws.

nr            1,295.00              1,116.00 

L-044
Supplying & fixing oxidized iron barrel bolts 
150mm with iron screws.

nr                590.00                 508.00 

L-045
Supplying & fixing lock rim or night latch 
(Chinese).

nr            2,860.00              2,465.00 

L-046
Supplying & fixing double hung mortise type 
door lock approved by an engineer.

nr          10,954.00              9,443.00 

L-047
Supplying & fixing single hung mortise type 
door lock approved by an engineer.

nr            4,158.00              3,585.00 
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L-048
Supplying and fixing door rings 40mm 
diameter.

nr                541.00                 466.00 

L-049
Supplying & fixing hasp & staple 100mm to 
150mm.( Pad lock Measured separately)

nr                984.00                 849.00 

WINDOW FURNITURE

L-050
Supplying & fixing casement stays 250mm 
iron oxidized.

nr                442.00                 381.00 

L-051
Supplying & fixing casement stays 300mm 
brass, circular type with brass screws.

nr                731.00                 630.00 

L-052
Supplying & fixing casement fasteners Iron 
oxidized.

nr                481.00                 414.00 

DEMOUNTABLE PARTITIONS

N-001

Fabricating and fixing Anodized Aluminium 
partition with aluminium architectural 
sections with 10 - 15 micron coating, glazed 
and panelled with 4 mm cladding board at 
the bottom and 4.6mm thick glass at the top. 
All as per detail drawing No. 
CPC/CS/11/04/2024/TYPE-PT/01

m2          14,165.00           12,211.00 

N-002

Fabricating and fixing Anodized Aluminium 
partition with aluminium architectural 
sections with 10 - 15 micron coating, glazed 
and panelled with 4 mm cladding board at 
the bottom and 4.6mm thick glass at the top. 
All as per detail drawing No. 
CPC/CS/11/04/2024/TYPE-PT/02

m2          12,740.00           10,983.00 

N-003

Fabricating and fixing Anodized Aluminium 
partition with aluminium architectural 
sections with 10 - 15 micron coating, glazed 
and panelled with 4 mm cladding board at 
top & bottom and 4.6mm thick glass at 
middle. All as per detail drawing No. 
CPC/CS/11/04/2024/TYPE-PT/03

m2          14,191.00           12,234.00 

N-004

Fabricating and fixing Anodized Aluminium 
partition with aluminium architectural 
sections with 10 - 15 micron coating, glazed 
and panelled with 4 mm cladding board, at 
the bottom and 4.6mm thick glass at the top. 
All as per detail drawing No. 
CPC/CS/11/04/2024/TYPE-PT/04

m2          15,834.00           13,650.00 

SECTION N - PARTITIONS/LININGS/SUSPENDED 
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N-005

Fabricating and fixing Powder-coated 
aluminium partition with aluminium 
architectural sections with 60 - 80 micron 
coating, glazed and panelled with 4 mm 
cladding board, at the bottom and 4.6mm 
thick glass at the top. All as per detail 
drawing No. CPC/CS/11/04/2024/TYPE-
PT/01

m2          14,457.00           12,463.00 

N-006

Fabricating and fixing Powder-coated 
aluminium partition with aluminium 
architectural sections with 60 - 80 micron 
coating, glazed and panelled with 4 mm 
cladding board, at the bottom and 4.6mm 
thick glass at the top. All as per detail 
drawing No. CPC/CS/11/04/2024/TYPE-
PT/02

m2          13,016.00           11,220.00 

N-007

Fabricating and fixing Powder-coated 
aluminium partition with aluminium 
architectural sections with 60 - 80 micron 
coating, glazed and panelled with 4 mm 
cladding board at top & bottom and 4.6mm 
thick glass at middle. All as per detail 
drawing No. CPC/CS/11/04/2024/TYPE-
PT/03

m2          14,483.00           12,485.00 

N-008

Fabricating and fixing Powder-coated 
aluminium partition with aluminium 
architectural sections with 60 - 80 micron 
coating, glazed and panelled with 4 mm 
cladding board, at the bottom and 4.6mm 
thick glass at the topAll as per detail drawing 
No. CPC/CS/11/04/2024/TYPE-PT/04

m2          16,199.00           13,965.00 

SUSPENDED GRID SYSTEM CEILINGS

N-009

Fabricating and fixing suspended type 
ceiling, PVC/Mineral fiber board/Cement 
Board ceiling with T and L sections complete 
as per detailed drawing. (Ceiling panel rate 
not included.) Panel size 600mm x 600mm.

m2            2,249.00              1,939.00 

SECTION P - ROOF COVERING / ROOF 
PLUMBING
TILE ROOF COVERING

P-001
Supplying and laying Calicut pattern tiles, in 
any type of roof.

m2            1,298.00              1,119.00 

P-002
Forming Plaster bands in 1:1:5 cement, lime 
and sand to tiled roof coloured to match 
tiles.

m                224.00                 193.00 
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P-003
Laying Calicut pattern ridge tile bedded in 
cement, lime and sand mortar 1:1:5 coloured 
to match tiles.

m            1,203.00              1,037.00 

P-004
Fixing ridge tiles (available) laid on roof, 
1:1:5 cement, lime and sand bedding and 
coloured to match tiles.

m                861.00                 742.00 

SHEET ROOF COVERING
ZN/AL SHEET

P-005

Supplying & fixing colour Zn/Al. roofing 
sheets with self-drilling screws (fasteners) 
on the framework - Frame work measured 
separately. The nominal base metal 
thickness of the Roofing sheet (BMT) should 
be 0.42 mm and the total coated thickness 
(TCT) not be less than 0.47 mm, HI-Tensile 
steel with minimum 550 Mpa yield strength, 
the Coating mass of the roofing sheet is 
AZ150 (Minimum 150 gms/sq.m total on 
both sides). For the Zn/Al sheets, 10 years of 
guarantee should be given by the 
manufacture.

m2            4,697.00              4,049.00 

P-006

Supplying & Fixing Zn / Al sheets- Tile 
profile, with self-drilling Screws (Fasteners) 
on the framework -Frame Work Measured 
Separately (Single & Double roof). The 
nominal base metal thickness of the Roofing 
sheet (BMT) should be 0.42 mm and the 
total coated thickness (TCT) not be less than 
0.47 mm, HI-Tensile steel with a minimum 
550 Mpa yield strength, the Coating mass of 
the roofing sheet is AZ150 (Minimum 150 
gms/sq.m total on both sides). For the Zn/Al 
sheets, 10 years of guarantee should be 
given by the manufacture.

m2            6,843.00              5,899.00 
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P-007

Supplying & Fixing Zn / Al sheets, Tile 
profile, with self-drilling Screws (Fasteners) 
on the framework - Frame Work Measured 
Separately). (Hip roof) The nominal base 
metal thickness of the Roofing sheet (BMT) 
should be 0.42 mm and the total coated 
thickness (TCT) not be less than 0.47 mm, HI-
Tensile steel with a minimum 550 Mpa yield 
strength, the Coating mass of the roofing 
sheet is AZ150 (Minimum 150 gms/sq.m 
total on both sides). For the Zn/Al sheets, 10 
years of guarantee should be given by the 
manufacture.

m2            7,034.00              6,064.00 

P-008

Supplying & Fixing Zn / Al sheets with self-
drilling Screws (Fasteners) on framework - 
Frame Work Measured Separately. (Hip 
roof) The nominal base metal thickness of 
the Roofing sheet (BMT) should be 0.42 mm 
and the total coated thickness (TCT) not be 
less than 0.47 mm, HI-Tensile steel with a 
minimum 550 Mpa yield strength, the 
Coating mass of the roofing sheet is AZ150 
(Minimum 150 gms/sq.m total on both 
sides). For the Zn/Al sheets, 10 years of 
guarantee should be given by the 
manufacture.

m2            4,824.00              4,159.00 

ASBESTOS SHEETS

P-009

Supplying and fixing new asbestos roofing 
sheets confirming to SLS 9 on the existing 
framework with new nuts and bolts, 
applying two coats of emulsion paint under 
side of the sheet etc. (Framework measured 
separately).

m2            3,532.00              3,045.00 

P-010

Supplying and fixing Asbestos roofing sheets 
on 62mm x 62mm x 6mm MS purlins not 
exceeding 1.35m crs. complete with 
necessary bolts/welds GI roofing bolts at not 
more than 0.55m crs. on every purlin, 
applying two coats of anticorrosive paint and 
applying two coats of emulsion paint 
underside of sheets. The rate included 20mm 
x 6mm flat iron brackets for fixing the 
valance board at 0.6m c/c.

m2            6,253.00              5,390.00 
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FLASHING/RIDGES/CAPPINGS

P-011

Supplying & Fixing Zn / Al Flashing (The 
nominal base metal thickness (BMT) should 
be 0.42 mm and total coated thickness (TCT) 
not less than 0.47 mm) with self-drilling 
Screws (Fasteners) & rawl plugs. nominal 
girth 470mm. The coating mass of the Zn/Al 
sheet is AZ150 (Minimum 150 gms/sq.m 
total on both sides).

m            3,001.00              2,587.00 

P-012
Fixing close-fitting type asbestos ridging 
pairs with necessary bolts.

m            1,654.00              1,426.00 

P-013

Supplying & fixing colour Zn /Al. ridge cap/ 
bottom ridge cap (The nominal base metal 
thickness (BMT) should be 0.42 mm and 
total coated thickness (TCT) not less than 
0.47 mm) with self-drilling screws 
(Fasteners) minimum girth 470mm. The 
coating mass of the Zn/Al sheet is AZ150 
(Minimum 150 gms/sq.m total on both 
sides).

m            2,904.00              2,503.00 

P-014

Supplying & fixing colour Zn /Al. barge 
capping (The nominal base metal thickness 
(BMT) should be 0.42 mm and total coated 
thickness (TCT) not less than 0.47 mm) with 
self-drilling screws (Fasteners). The coating 
mass of the Zn/Al sheet is AZ150 (Minimum 
150 gms/sq.m total on both sides).

m            2,357.00              2,031.00 

P-015

Supplying & fixing colour Zn /Al. edge 
capping (The nominal base metal thickness 
(BMT) should be 0.42 mm and total coated 
thickness (TCT) not less than 0.47 mm) with 
self-drilling screws (Fasteners). The coating 
mass of the Zn/Al sheet is AZ150 (Minimum 
150 gms/sq.m total on both sides).

m            2,357.00              2,031.00 

FIXING ALUMINIUM FOIL

P-016
Supplying and laying 75mm x 75mm gauge 
17 welded wire mesh under the roof as 
directed.

m2                600.00                 517.00 

P-017

Supplying and laying of laminated 
aluminium foil, 4 mm thick double side 
double bubble insulation layer, under the 
roof as directed. (Ultra bubble reflective 
layer)

m2                793.00                 683.00 
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ROOF PLUMBING

P-018

Supplying and fixing Gutters colour Zn /Al 
(The nominal base metal thickness (BMT) 
should be 0.42 mm and total coated 
thickness (TCT) not less than 0.47 mm) 
457mm girth with brackets not exceeding 
0.6m crs. rate includes for specials. The 
coating mass of the Zn/Al sheet is AZ150 
(Minimum 150 gms/sq.m total on both 
sides).

m            3,739.00              3,224.00 

P-019

Supplying and fixing PVC gutters square type 
150mm with PVC brackets not exceeding 
225mm fixed to valance board using 20 mm 
wire nails, rate includes for specials.

m            2,116.00              1,824.00 

P-020

Fabricating and fixing Valley gutters and 
flashing in GI sheets G22, including 
application of two coats of hot tar and 
blinding with sand (timber board measured 
separately) 900mm wide.

m            2,835.00              2,444.00 

P-021

Supplying & Fixing Zn / Al Valley gutters 
(The nominal base metal thickness (BMT) 
should be 0.42 mm and total coated 
thickness (TCT) not less than 0.47 mm) 
including Screws. Nominal girth 470mm. The 
coating mass of the Zn/Al sheet is AZ150 
(Minimum 150 gms/sq.m total on both 
sides).

m            2,727.00              2,351.00 

P-022

Supplying and fixing class 1 Timber 
boarding, 20mm to 25mm thick for valley 
gutters, flashings etc, inclusive of applying 
two coats of wood preservative (stain) ( Only 
up to 4.6m2 of roof area).

m2          11,067.00              9,541.00 

P-023

Supplying and fixing valance boards beaded 
225mm x 20mm thick Ginisapu, including 
one coat of primer and two coats of enamel 
paint (Flat iron bracket measured 
separately).

m            2,134.00              1,839.00 

P-024

Supplying & Fixing Zn / Al Valance board of 
nominal girth 470mm. (The nominal base 
metal thickness (BMT) should be 0.42 mm 
and the total coated thickness (TCT) not less 
than 0.47 mm) including Screws. Nominal 
girth 470mm. The coating mass of the Zn/Al 
sheet is AZ150 (Minimum 150 gms/sq.m 
total on both sides).

m            3,979.00              3,430.00 
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P-025

Supplying & Fixing Zn / Al Valance board of 
nominal girth 300mm. (The nominal base 
metal thickness (BMT) should be 0.42 mm 
and the total coated thickness (TCT) not less 
than 0.47 mm) including Screws. The coating 
mass of the Zn/Al sheet is AZ150 (Minimum 
150 gms/sq.m total on both sides).

m            2,959.00              2,551.00 

P-026

Extra over-supplying & Fixing 20x 6mm flat 
iron valance board bracket at 0.6m c/c (total 
length 375mm) including painting 
anticorrosive two coats, welding works, etc.

nr                558.00                 481.00 

P-027

Supplying and fixing down pipes PVC 90mm 
dia. with brackets not exceeding 1.2m well 
secured to walls with plastic rawl plugs. 
(Rate includes for specials).

m            1,401.00              1,208.00 

P-028

Supplying and fixing down pipes colour 
Zn/Al 100mm X 100mm (The nominal base 
metal thickness (BMT) should be 0.42 mm 
and total coated thickness (TCT) not less 
than 0.47 mm) with brackets not exceeding 
1.2m crs. of the pipe, rate includes for 
specials. The coating mass of the Zn/Al sheet 
is AZ150 (Minimum 150 gms/sq.m total on 
both sides).

m            4,208.00              3,628.00 

SECTION Q - PLUMBING / SANITARY 
INSTALLATION
Q1 - Pipes

Q-001
Supplying and laying Pipes pvc with specials, 
size 63mm dia. in wastewater lines, vent 
pipes etc. (Type 400/ Class 4)

m            1,178.00              1,015.00 

Q-002
Supplying and laying Pipes PVC with 
specials, size 50mm dia. in wastes of sinks. 
Type 600.(PNT 7)

m            1,643.00              1,416.00 

Q-003
Supplying and laying Pipes PVC type 600 
(PNT 7) with specials, size 40mm dia. in 
waste of wash basins.

m                782.00                 674.00 

Q-004

Supplying and laying pipes PVC with 
specials, size 63mm diameter. Rate includes 
cutting trenches, testing and backfilling. 
(Type 1000/ PNT 11) .

m            2,253.00              1,943.00 

Q-005

Supplying and laying Pipes PVC with 
specials, size 50mm dia. rate including 
cutting trenches, testing and backfilling. 
(Type 1000/ PNT 11) depth of the trench 
not less than 450mm.

m            1,599.00              1,378.00 

Page 40



BSR 
NUMBER

DESCRIPTION UNIT
 With OH & P 

16% 
 Without OH & 

P 

BUILDING SCHEDULE OF RATES - 2025 SECOND HALF

Q-006

Supplying and laying Pipes PVC type 1000 
(PNT 14) with specials, size 40mm dia. Rate 
includes cutting trenches, testing and 
backfilling. Depth of the trench, not less than 
450mm.

m            1,171.00              1,010.00 

Q-007

Supplying and laying Pipes PVC with 
specials, size 32mm dia. (Type 1000/PNT 
11) rate includes cutting trenches, testing 
and backfilling, depth of the trench not less 
than 450mm.

m                895.00                 772.00 

Q-008

Supplying and laying Pipes PVC with 
specials, size 25mm dia. type 1000 (PNT 11) 
rate includes cutting trenches, testing and 
backfilling. Depth of the trench, not less than 
450mm.

m                772.00                 666.00 

Q-009

Supplying and laying Pipes PVC with 
specials, size 20mm dia. type 1000 (PNT 14) 
rate includes cutting trenches, testing and 
backfilling. Depth of the trench, not less than 
450mm.

m                594.00                 512.00 

Q-010
Supplying and laying Pipes PVC with 
specials, size 32mm dia. (Type 1000/PNT 
11) on wall

m                700.00                 604.00 

Q-011
Supplying and laying Pipes PVC with 
specials, size 25mm dia. type 1000 (PNT 11) 
on wall

m                577.00                 497.00 

Q-012
Supplying and laying Pipes PVC with 
specials, size 20mm dia. type 1000 (PNT 14) 
on wall

m                399.00                 344.00 

Q5 - Fixtures appliances and equipment

Q-013
Supplying & fixing 20mm(1/2") dia. bidet 
spray approved best quality. (chromium-
plated)

nr            1,700.00              1,465.00 

Q-014
Supplying & fixing approved cistern plastic 
with 20mm(1/2") chromium-plated flexible 
hose. (Medium quality)

nr          13,029.00           11,231.00 

Q-015
Supplying & fixing approved cistern plastic 
with 20mm(1/2") chromium-plated flexible 
hose. (Rocel or equivalent)

nr          11,781.00           10,156.00 

Q-016

Supplying & fixing approved Closet, with 
working order including 20mm(1/2")dia. 
Chromium-plated angle valve and chromium-
plated flexible hose. (Closet cost not 
included.)

nr            6,747.00              5,816.00 

Q-017
Supplying & fixing Bowl type approved 
urinal with trap and urinal flush valve 
complete to working order.

nr          17,037.00           14,687.00 
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Q-018

Supplying & fixing approved new closet 
squatting footrest type with trap, supplied 
and fixed to working order including 
connection to the sewer line. (Cost of 
Squatting pan not included.)

nr            8,382.00              7,226.00 

Q-019

Supplying & fixing approved new closet 
squatting footrest type (Orissa pan-Rocel or 
equivalent) with trap, supplied and fixed to 
working order including connection to the 
sewer line.

nr          19,181.00           16,536.00 

Q-020
Supplying & fixing mirror for bathroom 
450mm x 600mm size approved quality with 
screws, plugs etc.

nr            4,670.00              4,026.00 

Q-021

Supplying & fixing approved sink stainless 
steel with single drain board with chromium 
plated wastewater chain, stay & waste plug 
(tap, brackets, water, wastewater connection 
& brickwork measured separately).

nr          13,032.00           11,234.00 

Q-022

Supplying & fixing approved ceramic sink 
600mm x 375mm x 175mm overall size and 
chromium plated swan neck type pillar tap 
complete with waste plug, chromium plated 
waste chain & stay ( water connection, waste 
water connection & brick work measured 
separately).

nr          36,371.00           31,354.00 

Q-023

Supplying & fixing Wash basin with pedestal 
Vitreous China 575 X 450 X 820mm ( Rocell 
urban D or equivalent) and Chromium Plated 
Sawn neck Type Pillar Tap (Rocell N091214 
or equivalent) complete with Waste Plug 
(Rocell A38, A43 or equivalent), chromium 
plated waste chain & stay ( water 
connection, waste water connection & brick 
work measured separately).

nr          40,500.00           34,914.00 

Q-024

Fixing approved sink ceramic laboratory, 
complete with waste, chromium-plated 
waste chain, stay and waste plug. (tap, water 
& wastewater connection, brickwork 
measured separately). (Laboratory ceramic 
sink rate NOT included).

nr            5,453.00              4,701.00 
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Q-025

Supplying and fixing approved corner wash 
basin ceramic with 20mm(1/2") dia. 
chromium plated pillar tap, waste plug, chain 
and stay. (water connection and wastewater 
connection measured separately).

nr          23,415.00           20,185.00 

Q-026

Supplying and fixing Ceramic Corner Wash 
Basin (Rocell - Aqua RB.ACO.01G101.01.06 
or equivalent) with 20mm(1/2") dia. 
Chromium plated Pillar tap - Rocel Vero or 
equivalent, Waste Plug (Rocell A38, A43 or 
equivalent), chain and stay. (water 
connection and wastewater connection 
measured separately).

nr          36,076.00           31,100.00 

Q-027

Fixing wash basin supplied with 
20mm(1/2") dia. Chromium-plated Pillar tap 
- Rocel Vero or equivalent, waste plug, chain 
and stay. (Water connection and waste water 
connection measured separately). (Wash 
basin rate NOT included).

nr          20,275.00           17,479.00 

Q-028

Supplying and fixing 20mm(1/2") dia. 
Approved, brass-heavy quality chromium-
plated Angle Value with 20mm(1/2") dia. 
P.V.C. Faucet Socket.

nr            2,241.00              1,932.00 

Q-029
Supplying & fixing 20mm(1/2") pipe 
dia.,150mm approved chromium plated 
shower rose.

nr            3,225.00              2,780.00 

Q-030
Supplying and fixing 20mm(1/2") pipe dia. 
Chromium-plated Shower rose (Rocell FHS 
30A or Equivalent).

nr          21,564.00           18,590.00 

Q 10 - Water Tanks

Q-031

Supplying and installing a 1000 L capacity 
water tank made of polymer materials of 
approved quality on a sand bed. The rate for 
only the water tank. PVC pipes, valves, and 
fittings will measured separately.

nr          22,865.00           19,711.00 

Q-032

Supplying and installing a 2000 L capacity 
water tank made of polymer materials of 
approved quality on a sand bed. The rate for 
only the water tank. PVC pipes, valves, and 
fittings were measured separately.

nr          38,824.00           33,469.00 
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Q-033

Supplying and installing a 500 L capacity 
water tank made of polymer materials of 
approved quality on a sand bed. The rate for 
only the water tank. PVC pipes, valves, and 
fittings were measured separately.

nr          15,472.00           13,338.00 

Q 13 - Cocks

Q-034
Supplying and fixing Ball cock valve brass 
size 20mm dia. heavy quality.

nr            2,895.00              2,496.00 

Q-035
Supplying and fixing Ball cock plastic size 
25mm dia.

nr            1,201.00              1,035.00 

Q-036
Supplying and fixing Ball cock plastic size 
20mm dia.

nr                798.00                 688.00 

Q-037
Supplying and fixing Ball cock plastic size 
32mm dia.

nr            1,358.00              1,171.00 

Q 14 - Valves

Q-038
Supplying and fixing Gate valve ,brass, size 
20mm dia. heavy quality.

nr            3,512.00              3,027.00 

Q-039
Supplying and fixing Gate valve, brass, size 
32mm dia. heavy quality.

nr            4,782.00              4,123.00 

Q-040
Supplying and fixing Gate valve brass, size 
40mm dia. heavy quality.

nr            6,872.00              5,924.00 

Q-041
Supplying and fixing Gate valve brass, size 
50mm dia. heavy quality.

nr            8,363.00              7,209.00 

Q-042
Supplying and fixing Gate valve brass, size 
63mm dia. heavy quality.

nr          13,333.00           11,494.00 

Q-043
Supplying and fixing Ball valve ,brass, size 
20mm dia.

nr            2,817.00              2,428.00 

Q-044
Supplying and fixing Ball valve brass size 
25mm dia.

nr            3,823.00              3,295.00 

Q-045
Supplying and fixing Ball valve ,brass, size 
32mm dia.

nr            6,027.00              5,196.00 

Q-046
Supply and fix 20mm dia Chromium plated 
Brass Conceal Valve

nr            4,904.00              4,228.00 

Q17 - Taps

Q-047

Supplying and fixing 20mm(1/2") dia. 
General approved chromium plated heavy 
quality swan neck type pillar tap with 01 No. 
P.V.C. Faucet Socket to existing wash 
basin/sink.

nr            6,889.00              5,939.00 

Q-048

Supplying and fixing 20mm(1/2") dia. 
Approved, heavy quality chromium plated 
bib tap with 20mm(1/2") dia. P.V.C. Faucet 
Socket . (Rocell SD9A126 or equivalent)

nr            8,354.00              7,202.00 

Q-049
Supplying and fixing 20mm(1/2") dia. 
approved plastic bib tap with 1 No.P.V.C 
Faucet Socket .

nr                914.00                 788.00 
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Q-050

Construction of Stand post with 0.9m x 0.9m 
x 0.15m grade 20 concrete base and 0.15m x 
0.15m x 0.75m RCC post, 20mm(1/2") 
plastic bib tap. Inclusive of 20mm PVC pipe 
connection. Concrete base and post to be 
rendered with 1:3 cement and sand finished 
smooth. (PVC supplied pipe measured 
separately).

nr          17,828.00           15,369.00 

Q 27 - Stopcock pits, Valve chambers

Q-051

Constructing Valve chamber 225mm x 
225mm x 225mm in 1:2:4(20mm) concrete, 
complete with RCC lid, necessary lifting 
hooks,R113 cement rendered in inner 
surfaces.

nr            7,455.00              6,427.00 

SECTION S : ELECTRICAL INSTALLATIONS

Note :

S-A
Installation of power cables in 
conduits

S-001
Supply and installation of 2 x 6 mm2 Cu/ 
PVC/ PVC cables concealed in conduits.

m            1,369.00              1,180.00 

S-002
Supply and installation of 2 x 10 mm2 Cu/ 
PVC/ PVC cables concealed in conduits.

m            2,275.00              1,961.00 

S-003
Supply and installation of 2 x 16 mm2 
Cu/PVC/PVC cables concealed in conduits.

m            3,382.00              2,916.00 

S-004
Supply and installation of 2 x 25 mm2 
Cu/PVC/PVC cables concealed in conduits.

m            6,726.00              5,798.00 

S-005
Supply and installation of 2 x 6 mm2 
Cu/PVC/PVC + 6 mm2 E cables concealed in 
conduits.

m            2,035.00              1,754.00 

* All electrical installation shall be done according to the IET wiring regulations - 18th 
Edition - (BS 7671: 2018)

* Ceiling fans shall be complied with the SLS 814 and shall have cut-off safety switch 
and safety wire provided to prevent detachment of fan motor from the rod.

* All types of LED lamp fittings shall have minimum two year warranty period.

* Samples of all materials shall be approved by the engineer, prior to the installation.

* All MCCB, RCD, MCB and Insulators shall be European, Japanese or equivalent.
* All types of fans shall be approved quality and shall have minimum one year 
warranty period.
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S-006
Supply and installation of 2 x 10 mm2 
Cu/PVC/PVC + 10 mm2 cables concealed in 
conduits.

m            3,220.00              2,776.00 

S-007
Supply and installation of 2 x 16 mm2 
Cu/PVC/PVC + 16mm2 E cables concealed in 
conduits.

m            4,721.00              4,070.00 

S-008
Supply and installation of 2 x 25 mm2 
Cu/PVC/PVC + 16mm2 E cables concealed in 
conduits.

m            8,065.00              6,952.00 

S-009
Supply and installation of 4 x 6 mm2 
Cu/PVC/PVC cables concealed in conduits.

m            2,716.00              2,341.00 

S-010
Supply and installation of 4 x 10 mm2 
Cu/PVC/PVC cables concealed in conduits.

m            4,258.00              3,670.00 

S-011
Supply and installation of 4 x 16 mm2 
Cu/PVC/PVC cables concealed in conduits.

m            6,247.00              5,386.00 

S-012
Supply and installation of 4 x 25 mm2 
Cu/PVC/PVC cables concealed in conduits.

m          12,912.00           11,131.00 

S-013
Supply and installation of 4 x 35 mm2 
PVC/XLPE/Cu cables concealed in conduits.

m          16,393.00           14,132.00 

S-014
Supply and installation of 4 x 6 mm2 
Cu/PVC/PVC + 6 mm2 E cables concealed in 
conduits.

m            3,391.00              2,923.00 

S-015
Supply and installation of 4 x 10 mm2 
Cu/PVC/PVC + 10 mm2 E cables concealed 
in conduits.

m            5,471.00              4,716.00 

S-016
Supply and installation of 4 x 16 mm2 
Cu/PVC/PVC + 16mm2 E cables concealed in 
conduits.

m            7,857.00              6,773.00 

S-017
Supply and installation of 4 x 25 mm2 Cu/ 
PVC/ PVC + 16mm2 E cables concealed in 
conduits.

m          14,632.00           12,614.00 

S-018
Supply and installation of 4 x 35 mm2 
PVC/XLPE/Cu + 25 mm2 E cables concealed 
in conduits.

m          19,239.00           16,585.00 

S-B Installation of power cables in casing

S-019
Supply and installation of 2 x 6 mm2 
Cu/PVC/PVC cables concealed in casing.

m            1,504.00              1,296.00 

S-020
Supply and installation of 2 x 10 mm2 
Cu/PVC/PVC cables concealed in casing.

m            2,219.00              1,913.00 

S-021
Supply and installation of 2 x 16 mm2 
Cu/PVC/PVC cables concealed in casing.

m            3,315.00              2,858.00 

S-022
Supply and installation of 2 x 25 mm2 
Cu/PVC/PVC cables concealed in casing.

m            6,659.00              5,741.00 
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S-023
Supply and installation of 2 x 6 mm2 
Cu/PVC/PVC + 6 mm2 E cables concealed in 
casing.

m            1,979.00              1,706.00 

S-024
Supply and installation of 2 x 10 mm2 
Cu/PVC/PVC + 10 mm2 E cables concealed 
in casing.

m            3,153.00              2,718.00 

S-025
Supply and installation of 2 x 16 mm2 
Cu/PVC/PVC + 16mm2 E cables concealed in 
casing.

m            5,073.00              4,373.00 

S-026
Supply and installation of 2 x 25 mm2 
Cu/PVC/PVC + 16mm2 E cables concealed in 
casing.

m            8,387.00              7,230.00 

S-027
Supply and installation of 4 x 6 mm2 
Cu/PVC/PVC cables concealed in casing.

m            2,768.00              2,386.00 

S-028
Supply and installation of 4 x 10 mm2 
Cu/PVC/PVC cables concealed in casing.

m            4,646.00              4,005.00 

S-029
Supply and installation of 4 x 16 mm2 Cu/ 
PVC/ PVC cables concealed in casing.

m            6,570.00              5,664.00 

S-030
Supply and installation of 4 x 25 mm2 
Cu/PVC/PVC cables concealed in casing.

m          13,965.00           12,038.00 

S-031
Supply and installation of 4 x 35 mm2 
PVC/XLPE/Cu cables concealed in casing.

m          16,978.00           14,636.00 

S-032
Supply and installation of 4 x 6 mm2 Cu/ 
PVC/ PVC + 6 mm2 E cables concealed in 
casing.

m            3,243.00              2,796.00 

S-033
Supply and installation of 4 x 10 mm2 Cu/ 
PVC/ PVC + 10 mm2 E cables concealed in 
casing.

m            5,442.00              4,692.00 

S-034
Supply and installation of 4 x 16 mm2 Cu/ 
PVC/ PVC + 16mm2 E cables concealed in 
casing.

m            8,573.00              7,390.00 

S-035
Supply and installation of 4 x 25 mm2 Cu/ 
PVC/ PVC + 16mm2 E cables concealed in 
casing.

m          15,238.00           13,136.00 

S-036
Supply and installation of 4 x 35 mm2 
PVC/XLPE/Cu + 25 mm2 E cables concealed 
in casing.

m          19,844.00           17,107.00 

S-C Installation of earth cable in conduits

S-037
Supply and installation of 6mm2 earth cable 
concealed in conduit.

m                667.00                 575.00 

S-038
Supply and installation of 10mm2 earth 
cable concealed in conduit.

m            1,003.00                 864.00 

S-039
Supply and installation of 16mm2 earth 
cable concealed in conduit.

m            1,509.00              1,301.00 

S-040
Supply and installation of 25mm2 earth 
cable concealed in conduit.

m            3,102.00              2,674.00 
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S-041
Supply and installation of 35mm2 earth 
cable concealed in conduit.

m            3,871.00              3,337.00 

S-D Installation of earth cable in casing

S-042
Supply and installation of 6mm2 earth cable 
concealed in casing.

m                770.00                 663.00 

S-043
Supply and installation of 10mm2 earth 
cable concealed in casing.

m            1,106.00                 953.00 

S-044
Supply and installation of 16mm2 earth 
cable concealed in casing.

m            1,643.00              1,416.00 

S-045
Supply and installation of 25mm2 earth 
cable concealed in casing.

m            3,236.00              2,790.00 

S-046
Supply and installation of 35mm2 earth 
cable concealed in casing.

m            3,984.00              3,435.00 

S-E Earthing electrodes

S-047
Supply and installation of of 4 feet Cu earth 
electrode with 16mm diameter and other 
accessories in working order.

nr            3,320.00              2,862.00 

S-048
Supply and installation of 5 feet GI pipe with 
2 inch diameter as an earth electrode and 
other accessories in working order.

nr            5,189.00              4,473.00 

S-F
Point wiring through conduits for 
socket outlets -13A, data & telephone

S-049

13 A socket outlet / grouped socket outlets - 
point wiring to be carried out with 2 x 2.5 
mm2 PVC insulated PVC sheathed copper 
cables and 2.5 mm2 earth cable wired in 
concealed conduit in wall and above ceiling, 
to be supplied and installed in working 
order.

nr            8,766.00              7,557.00 

S-050

13 A socket outlet to be controlled by 20A 
D/pole switch with neon indicator - point 
wiring to be carried out with 2 x 2.5 mm2 
PVC insulated PVC sheathed copper cables 
and 2.5 mm2 earth cable wired in concealed 
conduit in wall and above ceiling ,to be 
supplied and installed in working order.

nr          12,663.00           10,916.00 

S-051

Data socket outlet ( RJ 45 ) - point wiring to 
be carried out with 6U/ UTP AWG 24 CAT 6E 
PVC cables wired in concealed conduit in 
wall and above ceiling ,to be supplied and 
installed in working order.

nr            5,138.00              4,429.00 
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S-052

Telephone socket outlet ( RJ 11 ) - point 
wiring to be carried out with 4 x 0.5 mm2 
two Pair - BS 10653 cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order.

nr            3,542.00              3,054.00 

S-G
Point wiring through conduits for lamps 
and fans

S-053

Pendant type lamp point wiring (including 
lamp switch) to be carried out with 2 x 1.0 
mm2 PVC insulated PVC sheathed copper 
cables wired in concealed conduits in wall 
and above ceiling, to be supplied and 
installed in working order.

nr            4,905.00              4,228.00 

S-054

2 numbers of pendant type lamp points to be 
controlled by one switch - point wirings 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            6,718.00              5,791.00 

S-055

Recessed type / surface mounted type / 
ceiling mounted type lamp point wiring 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            4,360.00              3,758.00 

S-056

2 numbers of recessed type / surface 
mounted type / ceiling mounted type lamp 
point to be controlled by one switch - point 
wirings (including lamp switch) to be carried 
out with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            5,628.00              4,851.00 
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S-057

3 numbers of recessed type / surface 
mounted type / ceiling mounted type lamp 
point to be controlled by one switch - point 
wirings (including lamp switch) to be carried 
out with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            6,896.00              5,944.00 

S-058

Indoor bracket lamp point wiring (including 
lamp switch) to be carried out with 2 x 1.0 
mm2 PVC insulated PVC sheathed copper 
cables wired in concealed conduit in wall 
and above ceiling, to be supplied and 
installed in working order..

nr            4,360.00              3,758.00 

S-059

2 numbers of indoor bracket lamp points to 
be controlled by one switch - point wirings 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            5,628.00              4,851.00 

S-060

Stairway lamp point wiring (including lamp 
switch) with two way switch - to be carried 
out with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            7,180.00              6,190.00 

S-061

Watertight lamp point wiring (including 
lamp switch) - to be carried out with 2 x 1.0 
mm2 PVC insulated PVC sheathed copper 
cables wired in concealed conduit in wall 
and above ceiling, to be supplied and 
installed in working order.

nr            4,360.00              3,758.00 

S-062

2 numbers of watertight lamp points to be 
controlled by one lamp switch - point 
wirings (including lamp switch) to be carried 
out with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            5,628.00              4,851.00 
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S-063

3 numbers of watertight lamp points to be 
controlled by one lamp switch - point 
wirings (including lamp switch) to be carried 
out with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order..

nr            6,896.00              5,944.00 

S-064

Ceiling fan point wiring completed with fan 
hook - to be carried out with 2 x 1.0 mm2 
PVC insulated PVC sheathed copper cables 
and 2.5 mm2 earth cable wired in concealed 
conduit in wall and above ceiling, to be 
supplied and installed in working order.

nr            5,561.00              4,794.00 

S-H
Point wiring through PVC casing for 
socket outlets -13A, data & telephone

S-065

13 A socket outlet / grouped socket outlets - 
point wiring to be carried out with 2 x 2.5 
mm2 PVC insulated PVC sheathed copper 
cables and 2.5 mm2 earth cable wired with 
PVC casing on wall and on soffit of the slabs 
to be supplied and installed in working 
order.

nr            9,269.00              7,990.00 

S-066

13 A socket outlet to be controlled by 20A 
D/pole switch with neon indicator - point 
wiring to be carried out with 2 x 2.5 mm2 
PVC insulated PVC sheathed copper cables 
and 2.5 mm2 earth cable wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order.

nr          13,166.00           11,350.00 

S-067

Data socket outlet ( RJ 45 ) - point wiring to 
be carried out with 6U/ UTP AWG 24 CAT 6E 
PVC cables wired with PVC casing on wall 
and on soffit of the slabs to be supplied and 
installed in working order.

nr            5,546.00              4,781.00 

S-068

Telephone socket outlet ( RJ 11 ) - point 
wiring to be carried out with 4 x 0.5 mm2 
Two Pair - BS 10653 cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order.

nr            3,951.00              3,406.00 
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S-I
Point wiring through PVC casing for 
lamps and fans

S-069

Pendent type lamp point wiring (including 
lamp point) - to be carried out with 2 x 1.0 
mm2 PVC insulated PVC sheathed copper 
cables wired with PVC casing on wall and on 
soffit of the slabs to be supplied and installed 
in working order .

nr            5,374.00              4,633.00 

S-070

2 numbers of pendent lamp points to be 
controlled by one switch - point wirings 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order .

nr            7,331.00              6,320.00 

S-071

Recessed type / surface mounted type / 
ceiling mounted type lamp point wiring 
(including lamp switch) - to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order .

nr            4,829.00              4,163.00 

S-072

2 numbers of recessed type / surface 
mounted type / ceiling mounted type lamp 
points (including lamp switch) to be 
controlled by one switch- point wirings 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order .

nr            6,241.00              5,380.00 

S-073

3 numbers of recessed type / surface 
mounted type / ceiling mounted type lamp 
points to be controlled by one switch- point 
wirings (including lamp switch) to be carried 
out with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order.

nr            7,652.00              6,597.00 
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S-074

Indoor bracket lamp point wiring (including 
lamp switch) - to be carried out with 2 x 1.0 
mm2 PVC insulated PVC sheathed copper 
cables wired with PVC casing on wall and on 
soffit of the slabs to be supplied and installed 
in working order.

nr            4,829.00              4,163.00 

S-075

2 numbers of indoor bracket lamp points to 
be controlled by one switch - point wirings 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order.

nr            6,241.00              5,380.00 

S-076

Stairway lamp point wiring (including lamp 
switch) - to be carried out with 2 x 1.0 mm2 
PVC insulated PVC sheathed copper cables 
wired with PVC casing on wall and on soffit 
of the slabs to be supplied and installed in 
working order.

nr            8,090.00              6,974.00 

S-077

Watertight lamp point wiring (including 
lamp switch) - to be carried out with 2 x 1.0 
mm2 PVC insulated PVC sheathed copper 
cables wired with PVC casing on wall and on 
soffit of the slabs to be supplied and installed 
in working order.

nr            4,829.00              4,163.00 

S-078

2 numbers of watertight lamp points to be 
controlled by one switch - point wirings 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order.

nr            6,241.00              5,380.00 

S-079

3 numbers of watertight lamp points to be 
controlled by one switch - point wirings 
(including lamp switch) to be carried out 
with 2 x 1.0 mm2 PVC insulated PVC 
sheathed copper cables wired with PVC 
casing on wall and on soffit to be supplied 
and installed in working order.

nr            7,652.00              6,597.00 
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S-080

Ceiling fan point wiring completed with fan 
hook - to be carried out with 2 x 1.0 mm2 
PVC insulated PVC sheathed copper cables 
and 2.5 mm2 earth cable wired with PVC 
casing on wall and on soffit of the slabs to be 
supplied and installed in working order.

nr            6,031.00              5,199.00 

S-J
Point wiring for Socket outlets -13A, Data 
& Telephone (Excluding cost of supply 
and installation of conduits / casings)

S-081

13 A socket outlet / grouped socket outlets - 
point wiring to be carried out with 2 x 2.5 
mm2 PVC insulated PVC sheathed copper 
cables and 2.5 mm2 earth cable wired in 
working order - Excluding cost of supply and 
installation of conduits / casings . (For 
installtions in PVC trunking or metal 
trunking)

nr            7,552.00              6,510.00 

S-082

Data socket outlet ( RJ 45 ) - point wiring to 
be carried out with 6U/ UTP AWG 24 CAT 6E 
PVC cables wired in working order - 
Excluding cost of supply and installation of 
conduits / casings . (For installtions in PVC 
trunking or metal trunking)

nr            4,002.00              3,450.00 

S-K
Supply and installation of socket outlets - 
13A, industrial type, data & telephone

S-083
Supply and installation of of 13 A socket 
outlet in working order .

nr            1,496.00              1,289.00 

S-084
Supply and installation of of 13 A socket 
outlet with neon indicator in working order.

nr            1,496.00              1,289.00 

S-085
Supply and installation of of 16A / 32A 3 pin 
industrial socket outlet in working order.

nr            1,920.00              1,655.00 

S-086
Supply and installation of of 16A / 32A 5 pin 
industrial socket outlet in working order.

nr            2,169.00              1,869.00 

S-087
Supply and installation of of RJ45 data socket 
outlet in working order.

nr            4,956.00              4,272.00 

S-088
Supply and installation of of RJ11 telephone 
socket outlet in working order.

nr            1,828.00              1,576.00 
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S-L Supply and installation of lamp fittings

S-089
Supply and installation of 7 W LED Globe in 
working order (Efficacy shall be equal or 
greater than 80 lm / W).

nr                810.00                 699.00 

S-090
Supply and installation of 12 W LED Globe in 
working order (Efficacy shall be equal or 
greater than 80 lm / W).

nr                840.00                 724.00 

S-091

Supply and installation of 1200mm 
fluorescent lamp fitting completed with 
prismatic diffuser and 2 numbers of 36W, 
1200mmx175mm(+-10%) fluorescent bulb 
in working order. (with electronic ballast).

nr            7,264.00              6,262.00 

S-092

Supply and installation of watertight bracket 
lamp (Bulkhead) with 7W LED globe 
(Efficacy shall be equal or greater than 80 lm 
/ W) in working order.

nr            3,046.00              2,626.00 

S-093

Supply and installation of watertight bracket 
lamp (Bulkhead) with 12 W (Efficacy shall be 
equal or greater than 80 lm / W) in working 
order.

nr            3,076.00              2,652.00 

S-094

Supply and installation of 10W LED 
floodlight with IP65 rating or greater in 
working order. (shall have minimum two 
year warranty period).

nr            3,011.00              2,596.00 

S-095

Supply and installation of 20W LED 
floodlight with IP65 rating or greater in 
working order. (Shall have minimum two 
year warranty period).

nr            4,401.00              3,794.00 

S-096

Supply and installation of 30W LED 
floodlight with IP65 rating or greater in 
working order. (Shall have minimum two 
year warranty period).

nr            6,188.00              5,335.00 

S-097

Supply and installation of 50W LED 
floodlight with IP65 rating or greater in 
working order. (Shall have minimum two 
year warranty period).

nr            7,181.00              6,191.00 

S-098

Supply and installation of 100W LED 
floodlight with IP65 rating or greater in 
working order. (Shall have minimum two 
year warranty period).

nr          11,153.00              9,614.00 
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S-099

Supply and installation of surface mounted 
type 6W LED panel lamp fitting in to 
working order. (Shall have minimum two 
year warranty period).

nr            2,033.00              1,753.00 

S-100

Supply and installation of surface mounted 
type 12W LED panel lamp fitting in to 
working order. (Shall have minimum two 
year warranty period).

nr            3,026.00              2,609.00 

S-101

Supply and installation of surface mounted 
type 18W LED panel lamp fitting in to 
working order. (Shall have minimum two 
year warranty period).

nr            4,019.00              3,465.00 

S-M
32A single phase distribution boards ( 
Plastic enclosure)

S-102

Supply and installation of 6 way single phase 
distribution board in surface mounted type 
plastic enclosure including 32A 2P MCB , 
40A 2P RCD (30mA) , 02 nos. single pole 
M.C.B s.

nr          27,021.00           23,294.00 

S-103

Supply and installation of 8 way single phase 
distribution board in surface mounted type 
plastic enclosure including 32A 2P MCB , 
40A 2P RCD (30mA) , 04 nos. single pole 
M.C.B s.

nr          30,630.00           26,405.00 

S-104

Supply and installation of 10 way single 
phase distribution board in surface mounted 
type plastic enclosure including 32A 2P MCB 
, 40A 2P RCD (30mA) , 06 nos. single pole 
M.C.B s.

nr          34,567.00           29,799.00 

S-105

Supply and installation of 12 way single 
phase distribution board in surface mounted 
type plastic enclosure including 32A 2P MCB 
, 40A 2P RCD (30mA) , 08 nos. single pole 
M.C.B s.

nr          38,608.00           33,283.00 

S-106

Supply and installation of 14 way single 
phase distribution board in surface mounted 
type plastic enclosure including 32A 2P MCB 
, 40A 2P RCD (30mA) , 10 nos. single pole 
M.C.B s.

nr          42,729.00           36,835.00 

S-107

Supply and installation of 16 way single 
phase distribution board in surface mounted 
type plastic enclosure including 32A 2P MCB 
, 40A 2P RCD (30mA) , 12 nos. single pole 
M.C.B s.

nr          46,502.00           40,088.00 
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S-108

Supply and installation of 18 way single 
phase distribution board in surface mounted 
type plastic enclosure including 32A 2P MCB 
, 40A 2P RCD (30mA) , 14 nos. single pole 
M.C.B s.

nr          50,536.00           43,565.00 

S-N
32A single phase distribution boards ( 
Metal enclosure)

S-109

Supply and installation of 6 way single phase 
distribution board in surface mounted type 
powder coated metal enclosure including 
32A 2P MCB , 40A 2P RCD (30mA) , 02 nos. 
single pole M.C.B s.

nr          34,038.00           29,343.00 

S-110

Supply and installation of 8 way single phase 
distribution board in surface mounted type 
powder coated metal enclosure including 
32A 2P MCB , 40A 2P RCD (30mA) , 04 nos. 
single pole M.C.B s.

nr          35,612.00           30,700.00 

S-111

Supply and installation of 10 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 32A 2P MCB , 40A 2P RCD (30mA) 
, 06 nos. single pole M.C.B s.

nr          42,607.00           36,730.00 

S-112

Supply and installation of 12 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 32A 2P MCB , 40A 2P RCD (30mA) 
, 08 nos. single pole M.C.B s.

nr          45,924.00           39,589.00 

S-113

Supply and installation of 14 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 32A 2P MCB , 40A 2P RCD (30mA) 
, 10 nos. single pole M.C.B s.

nr          52,288.00           45,076.00 

S-114

Supply and installation of 16 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 32A 2P MCB , 40A 2P RCD (30mA) 
, 12 nos. single pole M.C.B s.

nr          53,728.00           46,317.00 

S-115

Supply and installation of 18 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 32A 2P MCB , 40A 2P RCD (30mA) 
, 14 nos. single pole M.C.B s.

nr          59,112.00           50,958.00 
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S-O
63A single phase distribution boards( 
Plastic enclosure)

S-116

Supply and installation of 6 way single phase 
distribution board in surface mounted type 
plastic enclosure including 63 A 2P MCB , 
63A 2P RCD (30mA) , 02 nos. single pole 
M.C.B s.

nr          33,333.00           28,735.00 

S-117

Supply and installation of 8 way single phase 
distribution board in surface mounted type 
plastic enclosure including 63 A 2P MCB , 
63A 2P RCD (30mA) , 04 nos. single pole 
M.C.B s.

nr          36,943.00           31,847.00 

S-118

Supply and installation of 10 way single 
phase distribution board in surface mounted 
type plastic enclosure including 63 A 2P MCB 
, 63A 2P RCD (30mA) , 06 nos. single pole 
M.C.B s.

nr          40,880.00           35,241.00 

S-119

Supply and installation of 12 way single 
phase distribution board in surface mounted 
type plastic enclosure including 63 A 2P MCB 
, 63A 2P RCD (30mA) , 08 nos. single pole 
M.C.B s.

nr          44,921.00           38,725.00 

S-120

Supply and installation of 14 way single 
phase distribution board in surface mounted 
type plastic enclosure including 63 A 2P MCB 
, 63 2P RCD (30mA) , 10 nos. single pole 
M.C.B s.

nr          49,042.00           42,277.00 

S-121

Supply and installation of 16 way single 
phase distribution board in surface mounted 
type plastic enclosure including 63 A 2P MCB 
, 63A 2P RCD (30mA) , 12 nos. single pole 
M.C.B s.

nr          52,815.00           45,530.00 

S-122

Supply and installation of 18 way single 
phase distribution board in surface mounted 
type plastic enclosure including 63 A 2P MCB 
, 63A 2P RCD (30mA) , 14 nos. single pole 
M.C.B s.

nr          56,812.00           48,976.00 

S-P
63A single phase distribution boards 
(Metal enclosure)

S-123

Supply and installation of 6 way single phase 
distribution board in surface mounted type 
powder coated metal enclosure including 63 
A 2P MCB , 63A 2P RCD (30mA) , 02 nos. 
single pole M.C.B s.

nr          40,350.00           34,785.00 
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S-124

Supply and installation of 8 way single phase 
distribution board in surface mounted type 
powder coated metal enclosure including 63 
A 2P MCB , 63A 2P RCD (30mA) , 04 nos. 
single pole M.C.B s.

nr          41,924.00           36,142.00 

S-125

Supply and installation of 10 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 63 A 2P MCB , 63A 2P RCD (30mA) 
, 06 nos. single pole M.C.B s.

nr          48,920.00           42,172.00 

S-126

Supply and installation of 12 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 63 A 2P MCB , 63A 2P RCD (30mA) 
, 08 nos. single pole M.C.B s.

nr          52,236.00           45,031.00 

S-127

Supply and installation of 14 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 63 A 2P MCB , 63 2P RCD (30mA) , 
10 nos. single pole M.C.B s.

nr          58,601.00           50,518.00 

S-128

Supply and installation of 16 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 63 A 2P MCB , 63A 2P RCD (30mA) 
, 12 nos. single pole M.C.B s.

nr          60,041.00           51,759.00 

S-129

Supply and installation of 18 way single 
phase distribution board in surface mounted 
type powder coated metal enclosure 
including 63 A 2P MCB , 63A 2P RCD (30mA) 
, 14 nos. single pole M.C.B s.

nr          65,388.00           56,369.00 

S-Q Other distribution boards

S-130
Supply and installation of of 40A 10kA 2P 
MCB in plastic enclosure.

nr            6,467.00              5,575.00 

S-131

Supply and installation of 42 way (14 x 3) 3 
row metal enclosure including 1 no. of 32A 
4P MCB, 3 nos. of 32A 2P MCB, 3 nos. of 
40A/ 30mA 2P RCD, 18 nos. of 1P MCB and 
all other necessary items including internal 
wiring in working order.

nr       116,892.00         100,769.00 
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S-132

Supply and installation of 42 way (14 x 3) 3 
row metal enclosure including 1 no. of 63A 
4P MCB ,3 nos. of 63A 2P MCB, 3 nos. of 63A 
30mA 2P RCD, 18 nos. of 1P MCB and all 
other necessary items including internal 
wiring.

nr       137,731.00         118,733.00 

S-133
Supply of 1 number of 1P MCB. 
(6A,10A,16A,20A,25A,32A)

nr            1,288.00              1,111.00 

S-134
Supply of 1 number of 2P MCB. 
(6A,10A,16A,20A,25A,32A)

nr            3,306.00              2,850.00 

S-135 Supply of 1 number of 40A 2P MCB nr            3,653.00              3,149.00 
S-R Installation of surge protector

S-136

Supply and installation of 20kA , 385V, 1P+N 
surge protector and 1 no. of 32A 10kA 1P 
MCB in a 300X300X150mm metal enclouser 
and completed with internal wiring in 
working order.

nr          53,761.00           46,346.00 

S-137

Supply and installation of 20kA , 385V, 1P+N 
surge protector and 1 no. of 63A 10kA 1P 
MCB in a 300X300X150mm metal enclouser 
and completed with internal wiring in 
working order.

nr          53,980.00           46,534.00 

S-138

Supply and installation of 20kA, 385V, 3P+N 
surge protector and 3 nos. of 32A 100kA 
HRC fuse in a 300X300X150mm metal 
enclouser and completed with internal 
wiring in working order.

nr          98,057.00           84,532.00 

S-139

Supply and installation of 20kA, 385V, 3P+N 
surge protector and 3 nos. of 63A 100kA 
HRC fuse in a 300X300X150mm metal 
enclouser and completed with internal 
wiring in working order.

nr          98,504.00           84,917.00 

S-140

Supply and installation of 40kA, 385V, 3P+N 
surge protector and 3 nos. of 32A 100kA 
HRC fuse in a 300X300X150mm metal 
enclouser and completed with internal 
wiring in working order.

nr       108,145.00           93,228.00 

S-141

Supply and installation of 40kA, 385V, 3P+N 
surge protector and 3 nos. of 63A 100kA 
HRC fuse in a 300X300X150mm metal 
enclouser and completed with internal 
wiring in working order.

nr       108,592.00           93,613.00 

S-S Installation of MCB type changeover

S-142
Supply and installation of 40A 2P MCB type 
changeover in powder coated metal 
enclosure in working order.

nr            8,479.00              7,310.00 

S-143
Supply and installation of 63A 2P MCB type 
changeover in powder coated metal 
enclosure in working order.

nr          12,034.00           10,374.00 
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S-144
Supply and installation of 40A 4P MCB type 
changeover in powder coated metal 
enclosure in working order.

nr          15,841.00           13,656.00 

S-145
Supply and installation of 63A 4P MCB type 
changeover in powder coated metal 
enclosure in working order.

nr          17,886.00           15,419.00 

S-T Supply and installation of fans

S-146

Supply and installation of of type 1( 
complied with SLS 814) ceiling fan 1400mm 
dia. complete with 5 speed humfree 
(electrical switch size 85X85mm) regulator, 
safety switch and safety wire in working 
order - Excluding Wiring .

nr          26,026.00           22,436.00 

S-147

Supply and installation of of type 2 
(approved by the engineer) ceiling fan 
1400mm dia. complete with 5 speed 
humfree (electrical switch size 85X85mm) 
regulator in working order - Excluding 
Wiring .

nr          16,405.00           14,142.00 

S-148

Supply and installation of type 2 (approved 
by the engineer) wall fan with speed 
regulator in working order- excluding 
wiring. 

nr          18,413.00           15,873.00 

S-149

Supply and installation of type 2 (approved 
by the engineer) 200mm dia. exhaust fan 
with auto shutter in working order -
excluding wiring. 

nr          12,150.00           10,474.00 

S-150

Supply and installation of type 2 (approved 
by the engineer) 300mm dia. exhaust fan 
with auto shutter in working order -
excluding wiring. 

nr          16,122.00           13,898.00 
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T1 FLOOR FINISHES
T1.1 - Cement Sand Screed

T-001

Floor rendering with 1:3 cement and sand, 
normal cement floated surface with 
expansion joints filled with 1:2 bitumen 
sand.( Rate including for curing)

m2            1,492.00              1,286.00 

T-002

Floor rendering with 1:3 cement and sand 
approved coloured surface with expansion 
joints filled with 1:2 bitumen and sand. (Rate 
including for curing)

m2            1,856.00              1,600.00 

T-003

62mm thick floor paved with brick, and 
rendering 1:3 cement , finishing smooth with 
gray cement floating with expansion joints 
filled in 1:2 bitumen and sand. (Rate 
including for brick paved with 2:5 lime 
mortar and curing)

m2            4,535.00              3,909.00 

T-004

62mm thick floor paved with brick, and 
rendering 1:3 cement , finishing smooth with 
gray cement floating with expansion joints 
filled in 1:2 bitumen and sand. (Rate 
including for brick paved with 2:5 lime 
mortar and curing). Bricks available at site.

m2            3,631.00              3,130.00 

T-005

100mm high skirting in cement and sand 1:3 
projected or flush to walls finished smooth 
with gray cement floating including forming 
groove.

m                885.00                 763.00 

T-006

100mm high skirting in cement and sand 1:3 
projected or flush to walls finished smooth 
with coloured cement including forming 
groove.

m                943.00                 813.00 

T-007
Extra over, for waxing and polishing 
coloured cement floor .

m2                374.00                 323.00 

T1.2 - Concrete

T-008

Floor concrete with 1:2 1/2:5(25mm) 75mm 
thick, 1:3 normal cement and sand rendering 
finished smooth with expansion joints filled 
with 1:2 bitumen and sand. Rate including 
for curing, compacting ground and laying 
polythene sheets under the concrete.

m2            3,582.00              3,088.00 

SECTION T - FLOOR / WALL / CEILING FINISHES
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T-009

Floor concrete with 1:2 1/2:5(25mm) 62mm 
thick, 1:3 normal cement and sand rendering 
finished smooth with expansion joints filled 
with 1:2 bitumen and sand. Rate including 
for curing, compacting ground and laying 
polythene sheets under the concrete.

m2            2,949.00              2,542.00 

T-010

Floor concrete with 1:2 1/2:5(25mm) 75mm 
thick with expansion joints filled with 1:2 
bitumen and sand rate including for the 
curing, compacting ground and laying 
polythene sheet under the concrete.

m2            2,089.00              1,801.00 

T-011

Floor concrete with 1:2 1/2:5(25mm) 62mm 
thick with expansion joints filled with 1:2 
bitumen and sand rate including for the 
curing, compacting ground and laying 
polythene sheet under the concrete.

m2            1,457.00              1,256.00 

GRANITE/ CERAMIC/ CLAY, 
TERRAZZO/TILES, MOSAIC/ WOOD 
BLOCKS, PARQUET FLOORING, CONCRETE 
SLABS
T1.9 - Ceramic Tiles

T-012

Floor paving with approved pattern and 
colour ceramic floor tiles on 1:3 cement 
mortar, joints filled with tile grout, to match 
the colour of tiles and cleaning. (Cost of tile 
is not included)

m2            1,678.00              1,446.00 

T-013

Floor paved with approved pattern and 
colour floor tiles (homogeneous 
/porcelain/ceramic) with tile mortar on 1:3 
cement mortar, joints filled with tile grout to 
match the colour of tiles and cleaning. (Tile 
rate not included)

m2            2,040.00              1,759.00 

T-014

100mm high tile skirting approved pattern 
and colour ceramic floor tiles on 1:3 cement 
mortar, joints filled with tile grout to match 
the colour of tiles and cleaning. (Cost of tile 
is not included)

m                513.00                 442.00 

T-015

100mm high tile skirting approved pattern 
and colour floor tiles (homogeneous / 
porcelain/ceramic) on 1:3 tile mortar, joints 
filled with tile grout to match the colour of 
tiles and cleaning. (Tile rate not included)

m                549.00                 473.00 
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T2 WALL AND CEILING FINISHES

PLASTERED / RENDERED / ROUGHCAST 
COATING , MINERALS COATINGS, 
SPRAYED OR SPECIAL WORK, PLASTER 
ROAD, TERRAZZO . GRANO

T2.1 - Walls

T-016
1:1:5 cement, lime and sand plaster reveals 
35mm to 150mm wide finished smooth with 
lime putty.

m                510.00                 440.00 

T-017
1:1:5 cement, lime and sand plaster to 
reveals 35mm to 150mm wide finished semi-
rough.

m                411.00                 354.00 

T-018
16mm thick cement and sand 1:5 plaster to 
reveals 35mm to 150mm wide finished semi-
rough with wooden float.

m                407.00                 351.00 

T-019
16mm thick 1:1:5 cement, lime and sand 
plastering to walls finished smooth with lime 
putty.

m2            1,515.00              1,306.00 

T-020
16mm thick cement, lime and sand 1:1:5 
plaster finished semi-rough with wooden 
float.

m2            1,214.00              1,047.00 

T-021
Plinth plaster 12mm thick in 1:3 cement and 
sand finished smooth with gray cement 
floating.

m2            1,249.00              1,077.00 

T-022
Plinth plaster 12mm thick in 1:3 cement and 
sand finished smooth with coloured cement 
floating.

m2            1,613.00              1,391.00 

T-023
Cement and sand 1:3 plaster finished smooth 
with lime putty on exposed faces of concrete 
surfaces and soffits, 10mm thick.

m2            2,248.00              1,938.00 

T-024
16mm thick cement and sand 1:5 plaster 
finished semi-rough with wooden float.

m2            1,187.00              1,024.00 

T-025
Rendering cement and sand 1:3, 20mm 
thick, finished smooth with grey cement 
floating on walls.

m2            1,837.00              1,583.00 

T-026

Black board plastering with 1:3 cement and 
sand finished smooth with black cement 
floating including moulding at perimeter 
20mm thick.

m2            2,383.00              2,054.00 

T-027

Tiles glazed of approved pattern and colour 
with all specials fixed to walls including 
raking plaster and bedding in cement mortar 
1:3, joints finished with tile grout to match 
colour of tiles and cleaning. (Tile rate not 
included)

m2            2,248.00              1,938.00 
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SECTION U - GLAZING / INFILL PANELS

GLAZING

U-001
Supplying & fixing glass panes 3mm 
(nominal) thick, clear/pinhead, rate includes 
for necessary beadings etc.

m2            4,000.00              3,448.00 

U-002
Supplying & fixing glass panes 4.6mm 
(nominal) clear / pinhead ,rate includes for 
necessary beadings etc.

m2            5,034.00              4,340.00 

SECTION V - PAINTING
V1 - Plastered work

V-001
Paint emulsion two coats, after preparing 
and applying one coat of alkali-resisting 
primer to the walls.

m2                866.00                 746.00 

V-002
Paint emulsion, applying one coat after 
cleaning and preparing the surface.

m2                306.00                 264.00 

V-003
Paint emulsion, applying two coats after 
cleaning and preparing the surface.

m2                570.00                 492.00 

V-004
Floor paint, applying one coat after cleaning 
and preparing surface .

m2                614.00                 529.00 

V-005
Floor paint, applying two coats after cleaning 
and preparing surface .

m2            1,418.00              1,222.00 

V-006
Paint exterior emulsion, applying one coat 
after cleaning and preparing on surfaces .

m2                285.00                 246.00 

V-007
Paint exterior emulsion, applying two coats 
after cleaning and preparing on surfaces .

m2                526.00                 454.00 

V-008
Paint exterior emulsion, applying two coats 
for new walls after applying one coat of 
primer .

m2                879.00                 758.00 

V-009
White or colour washing , applying one coat 
to walls.

m2                  44.00                    38.00 

V-010
White or colour washing , applying one coat 
to walls after patching up and preparing 
surface.

m2                103.00                    89.00 

V-011
White or colour washing , applying two coat 
to walls after scraping to original plaster and 
patching up.

m2                201.00                 173.00 

V-012
White washing, applying one coat to ceilings 
and soffit .

m2                119.00                 102.00 

V-013
White washing, applying two coat to ceilings 
and soffit .

m2                212.00                 182.00 

V-014
Skim coat compound, applying two coats on 
walls or soffit, finished smooth. (Preparing 
surface for painting)

m2                654.00                 564.00 
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V2 - Asbestos Cement work

V-015
Paint roofing, applying two coats on roof 
after cleaning .

m2                551.00                 475.00 

V4 - Wood work / Metal Work

V-016
Paint enamel, applying two coats after 
cleaning and preparing surface in new wood 
work (inclusive of one coat of primer).

m2            1,510.00              1,301.00 

V-017
Paint enamel, applying one coats after 
cleaning and preparing surface .

m2                639.00                 551.00 

V-018
Paint enamel, applying two coats after 
cleaning and preparing surface .

m2            1,465.00              1,263.00 

V-019
Polyurethane varnish, applying two coats 
after sand papering and cleaning surface .

m2                798.00                 688.00 

V-020
Polyurethane varnish, applying one coat for 
old wooden surfaces after sand papering and 
cleaning .

m2                588.00                 507.00 

V-021
Paint anticorrosive, applying one coat on 
steel work after removing scales and wire 
brushing.

m2                671.00                 578.00 

V-022
Paint anticorrosive, applying two coat on 
steel work after removing scales and wire 
brushing.

m2                984.00                 848.00 

V-023
Paint Zn Phosphate (Yellow/ Black) metal 
primer, two coats on steel work after 
removing scales and wire brushing.

m2            1,135.00                 978.00 

SECTION W - DRAINAGE 
SYSTEMS
W.10 Pipes

W-001
Supplying and fixing of pvc 110mm diameter 
(type 400) on walls with pvc brackets, Rawl 
Plug (Specials paid separately)

m            2,418.00              2,084.00 

W-002
Supplying and laying of pvc 110mm 
diameter (type 400) on trenches excluding 
excavation. (Specials paid separately)

m            2,044.00              1,762.00 

W-003
Supplying and fixing of pvc 160mm diameter 
(type 400) on walls with pvc brackets, Rawl 
Plug (Specials paid separately)

m            4,266.00              3,678.00 

W-004
Supplying and laying of pvc 160mm 
diameter (type 400) on trenches excluding 
excavation. (Specials paid separately)

m            3,892.00              3,356.00 

W-005 Supplying and fixing elbow pvc 110mm. nr            2,709.00              2,336.00 
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W-006
Supplying and fixing, Cleaning eye bend pvc 
(89D) 110mm.

nr            1,938.00              1,670.00 

W-007
Supplying and fixing bend PVC 110 for 
drainage.

nr            1,471.00              1,268.00 

W-008
Supplying and fixing Tee, pvc 110mm for 
drainage.

nr            2,014.00              1,736.00 

W-009
Supplying and fixing 150mm x 150mm PVC 
gully including concreting and supplying 
necessary grating.

nr            1,352.00              1,166.00 

W.13 Manholes

W-010

Construction of manhole 600mm x 600mm x 
600mm internally complete with cement 
concrete 1:2:4 (20mm) in 75mm thick base, 
225mm tk.brick walls on top of base slab 
and channeling & benching, 1:3 cement and 
sand rendered in internal surfaces, 75mm 
thick RC. cover slab r/f with 10mm tor steel 
@ 150mm c/c. both ways, complete with 
lifting handles. Drawing 
No.CPC/CS/11/04/2018/TYPE-MH/01

nr          29,996.00           25,859.00 

W-011

Construction of manhole 1.05m x 0.675m x 
0.60m internally complete with cement 
concrete 1:2:4(20mm) in 75mm thick base, 
225mm tk.brick walls on top of base slab 
and channeling and benching, 1:3 cement 
and sand rendered in internal surfaces, 
75mm thick R.C.C. cover slab r/f with 10mm 
tor steel @ 150mm c/c. both ways, complete 
with lifting handles. Drawing 
No.CPC/CS/11/04/2018/TYPE-MH/02

nr          46,145.00           39,780.00 

W-012

Construction of manhole 1.05m x 0.675m 
internally brick walls 225mm , 1:3 cement 
and sand rendered in internal surfaces extra 
over each additional 0.3 m depth.

nr          11,267.00              9,713.00 

W-013

Construction of manhole 600mm x 600mm 
internally complete with brick walls 1:3 
cement and sand rendered in internal 
surfaces, extra over for each additional 0.3m 
depth.

nr            8,489.00              7,318.00 
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W.15 Soakage Pit

W-014

Construction of 1.2m diameter internal fully 
built type soakage pit, built up 225mm thick 
brick work in 1:8 cement ,sand mortar invert 
depth from ground level 3.0m,on 225mm x 
150mm ring beam 1:2:4(20mm) concrete 
mix, including 1:3 cement, sand plaster 
finished smooth with neat gray cement 
(0.9m invert depth only) & 100mm high 
1:2:4(20mm ) concrete ring pad above 
ground level, complete with 75mm thick RCC 
cover slab with lifting handle. All as per 
detail drawing 
No.CPC/CS/11/04/2018/TYPE-SP/03.

nr       208,940.00         180,121.00 

W-015

Construction of 1.2m diameter internal semi 
built type soakage pit, built up 225mm thick 
brick work in 1:8 cement and sand mortar 
invert depth from ground level 0.90m, on 
225mm x 150mm ring beam 1:2:4(20mm) 
concrete mix, including 1:3 cement and sand 
plaster finished smooth with neat gray 
cement & 100mm high 1:2:4(20mm ) 
concrete ring pad above ground level, 
complete with 75mm thick RCC cover slab 
with lifting handle. All as per detail drawing 
No.CPC/CS/11/04/2018/TYPE-SP/04

nr          93,375.00           80,495.00 

W-016

Construction of 1.8m diameter internal fully 
built type soakage pit , built up 225mm thick 
brick work in 1:8 cement ,sand mortar invert 
depth from ground level 3.0m, on 225mm x 
150mm ring beam 1:2:4(20mm) concrete 
mix, including 1:3 cement and sand plaster 
finished smooth with neat gray cement 
(0.9m invert depth only) & 100mm high 
1:2:4(20mm ) concrete ring pad above 
ground level, complete with 75mm thick RCC 
cover slab with lifting handle. All as per 
detail drawing 
No.CPC/CS/11/04/2018/TYPE-SP/05

nr       300,130.00         258,732.00 

W.17 Septic tank

W-017

Construction of septic tank for 30 persons. as 
per detail drawing No. 
CPC/CS/11/04/2018/TYPE-SEPT/01-(i) 
and CPC/CS/11/04/2018/TYPE-SEPT/01-
(ii)

nr       255,963.00         220,658.00 
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W-018

Construction of septic tank for 30 persons. as 
per detail drawing, extra over for invert 
depth exceeding up to 1800mm, per each 
additional 0.3 m.

nr          25,035.00           21,582.00 

W-019

Construction of septic tank for 50 persons. as 
per detail drawing No. 
CPC/CS/11/04/2018/TYPE-SEPT/01-(i) 
and CPC/CS/11/04/2018/TYPE-SEPT/01-
(ii)

nr       307,862.00         265,398.00 

W-020

Construction of septic tank for 50 persons. as 
per detail drawing, extra over for invert 
depth exceeding up to 1800mm, per each 
additional 0.3 m.

nr          28,816.00           24,841.00 

W-021

Construction of septic tank for 100 
persons.as per detail drawing No. 
CPC/CS/11/04/2018/TYPE-SEPT/01-(i) 
and CPC/CS/11/04/2018/TYPE-SEPT/01-
(ii)

nr       407,059.00         350,913.00 

W-022

Construction of septic tank for 100 persons. 
as per detail drawing, extra over for invert 
depth exceeding up to 1800mm, per each 
additional 0.3 m.

nr          35,802.00           30,864.00 

SPECIAL ITEM

W-023

Supplying and laying type 400 pvc 110mm 
for sewer line in medium soil, joints 
embedded in 1:3:6(40mm) concrete 
including necessary excavation, back filling, 
and compaction, invert depth up to 600mm.

m            2,278.00              1,964.00 

W-024

Supplying and laying type 400 pvc 110mm 
for sewer line in medium soil, joints 
embedded in 1:3:6 (40mm) concrete 
including necessary excavation, back filling, 
and compaction invert depth up to 600mm 
to 900mm.

m            2,484.00              2,142.00 

W-025

Supplying and laying type 400 pvc 160mm 
for sewer line in medium soil, joints 
embedded in 1:3:6(40mm) concrete 
including necessary excavation, back filling, 
and compaction invert depth up to 600mm.

m            4,117.00              3,549.00 

W-026

Supplying and laying type 400 pvc 160mm 
for sewer line in medium soil, joints 
embedded in 1:3:6(40mm) concrete 
including necessary excavation, back filling, 
and compaction invert depth to 600mm to 
900mm.

m            4,323.00              3,727.00 
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W-027

Shallow drains in floors 75mm diameter in 
cement concrete 1:2:4(20mm), 75mm thick 
in bottom and sides including cement and 
sand rendering.

m            3,232.00              2,786.00 

SECTION X - EXTERNAL 
WORK
PAVIOR
X 19 - Paving

X-001

Paving interlock blocks (strength 15N/mm2) 
rough or smooth , gray colour nominal 
thickness 80mm with quarry dust bedding 
including compacting and levelling (Earth 
levelling and compacting measured 
separately)

m2            4,179.00              3,603.00 

X-002

Paving interlock blocks (strength 25N/mm2) 
rough or smooth , gray colour nominal 
thickness 80mm with quarry dust bedding 
including compacting and levelling (Earth 
levelling and compacting measured 
separately)

m2            4,656.00              4,014.00 

X-003

Paving interlock blocks (strength 25N/mm2) 
rough or smooth, colour, nominal thickness 
80mm with quarry dust bedding including 
compacting and levelling (Earth levelling 
and compacting measured separately)

m2            5,609.00              4,836.00 

X-004

Paving interlock blocks (strength 30N/mm2) 
rough or smooth, gray colour nominal 
thickness 80mm with quarry dust bedding 
including compacting and levelling (Earth 
levelling and compacting measured 
separately)

m2            4,799.00              4,137.00 

MISCELLANEOUS / GENERAL
X 41 - Turfing

X-005

Cutting turf sods, loading to hand carts and 
transporting up to 30 m, laying and watering 
for 30days. (Royalty for turf sods, and 
transport beyond 30m paid separately)

m2                561.00                 483.00 
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X-006

Preparing a filter layer behind the retaining 
wall using 4" dia. perforated T600 PVC pipe, 
geo textile , 3/4" metal packing and river 
sand (Waterproofing and protective layer to 
be paid separately). All as per the detailed 
drawing No.CPC/CS/11/04/2017/Type-
ST/04

m            5,488.00              4,731.00 

X 75 - Fencing

X-007

Fence GI Barbed wire , 7 strands 14 BWG 
with 4 points at 75mm crs and R.C.C posts 
1:1 1/2:3 (20mm) concrete 1.70m high and 
section 150mm x 150mm at bottom and 
100mm x 100mm at top, at 2.4m c/c , r/f 
with 4 nos 6mm dia. MS rods with 14BWG 
wire stirrups at 150mm crs. Rate to include 
for excavation,1:3:6(40mm) cement 
concrete foundations to all posts and 
providing straightening bolts with washers 
and nuts.All as per detail drawing No 
.CPC/CS/11/04/2017/Type-ST/05

m            3,287.00              2,833.00 

X-008

Fence GI Barbed wire, 10 strands 14 BWG 
with 4 points at 75mm crs and R.C.C posts 
1:1 1/2:3 (20mm) concrete 2.25m high and 
section 150mm x 150mm at bottom and 
100mm x 100mm at top, at 2.4m c/c, r/f 
with 4 nos 6mm dia. MS rods with 14BWG 
wire stirrups at 150mm crs. Rate to include 
for excavation,1:3:6(40mm) cement 
concrete foundations to all posts and 
providing straightening bolts with washers 
and nuts. All as per detail drawing No 
.CPC/CS/11/04/2018/Type-ST/12

m            4,055.00              3,496.00 
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X-009

Fence PVC coated Barbed wire , 7strands 
with 4 points at 75mm crs and R.C.C posts 
1:1 1/2:3 (20mm) concrete 1.70m high and 
section 150mm x 150mm at bottom and 
100mm x 100mm at top, at 2.4m c/c , r/f 
with 4 nos 6mm dia. MS rods with 14BWG 
wire stirrups at 150mm crs. Rate to include 
for excavation,1:3:6(40mm) cement 
concrete foundations to all posts and 
providing straightening bolts with washers 
and nuts.All as per detail drawing No 
.CPC/CS/11/04/2017/Type-ST/05

m            3,355.00              2,892.00 

X-010

Fence PVC coated Barbed wire, 10 strands 
with 4 points at 75mm crs and R.C.C posts 
1:1 1/2:3 (20mm) concrete 2.25m high and 
section 150mm x 150mm at bottom and 
100mm x 100mm at top, at 2.4m c/c, r/f 
with 4 nos 6mm dia. MS rods with 14BWG 
wire stirrups at 150mm crs. Rate to include 
for excavation,1:3:6(40mm) cement 
concrete foundations to all posts and 
providing straightening bolts with washers 
and nuts. All as per detail drawing No 
.CPC/CS/11/04/2018/Type-ST/12

m            4,153.00              3,580.00 

X 76 - Special Supports extra over fencing

X-011

Fence posts intermediate, or struts Casting & 
erecting in cement concrete 1:1 
1/2:3(20mm) r/f with 4 nos 6mm dia. MS 
rods and 14BWG wire stirrups at 150crs, 
1.7m high and section 150mm x 150mm at 
bottom and 100mm x 100mm at top, as per 
detail drawing including fixing with 1:3:6 
concrete, excavation etc. All as per detail 
drawing No .CPC/CS/11/04/2017/Type-
ST/10

nr            5,867.00              5,057.00 
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X-012

Fence posts intermediate, or struts Casting & 
erecting in cement concrete 1:1 
1/2:3(20mm) r/f with 4 nos 6mm dia. MS 
rods and 14BWG wire stirrups at 150crs, 
2.25m high and section 150mm x 150mm at 
bottom and 100mm x 100mm top, as per 
detail drawing including fixing with 1:3:6 
concrete, excavation etc. All as per detail 
drawing No .CPC/CS/11/04/2018/Type-
ST/11

nr            6,977.00              6,014.00 

SECTION Y - SCHEDULE OF TRANSPORT

Y-001
Transport of metal, sand, gravel and earth 
from 10 km to 50 km, per km rate for one 
cubic meter.

km                  52.50                    45.20 

Y-001a
Transport of metal, sand, gravel and earth 
from 50 km to 100 km, per km rate for one 
cubic meter.

km                  51.00                    44.00 

Y-001b
Transport of metal, sand, gravel and earth 
beyond 100 km, per km rate for one cubic 
meter.

km                  50.70                    43.70 

Y-002
Transport of cement from 10 km to 50 km, 
per km rate for one bag (50kg)

km                     1.83                      1.58 

Y-002a
Transport of cement from 50 km to 100 km, 
per km rate for one bag (50kg)

km                     1.78                      1.54 

Y-002b
Transport of cement beyond 100 km, per km 
rate for one bag (50kg)

km                     1.77                      1.52 

Y-003
Transport of steel beyond 10 km, per km 
rate for 1000kg.

km                  38.00                    32.80 

Y-004
Transport of bricks from 10 km to 50 km, 
per km rate for 1000Nos.

km                  99.00                    85.00 

Y-004a
Transport of bricks from 50 km to 100 km, 
per km rate for 1000Nos.

km                  96.00                    83.00 

Y-004b
Transport of bricks beyond 100 km, per km 
rate for 1000Nos.

km                  96.00                    82.00 

Y-005
Transport of Calicut tile from 10 km to 50 
km, per km rate for 1000Nos.

km                  99.00                    85.00 

Y-005a
Transport of Calicut tile from 50 km to 100 
km, per km rate for 1000Nos.

km                  96.00                    83.00 

Y-005b
Transport of Calicut tile beyond 100 km, per 
km rate for 1000Nos.

km                  96.00                    82.00 
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Material
Density 
Kg/m3

 Gradient up to 
10% 

 * Gradient above 
10% 

Bricks 1750
Metal /Rubbel 1600
Concrete Block 1800
Sand 1600
Steel 7850
Timber 750
Asbestos sheet 1900
Cement 1440
Lime 640

 Manual Transport charges for 100 m per Kg Rs. 

                    1.90                      2.40 

                    0.80                      1.00 

Table 01 : Manual Transport at Material for 100m based on Mass
 Rate 2025 Second half 

tŀƎŜ тп




